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REQUEST FOR PROPOSALS 

RFP COVER SHEET 
Administrative Information: 

TITLE OF RFP:  LUST Trust Fund Project  RFP #:  
ESD7532KAnde120225  

Agency: Department of Natural Resources (DNR) 

DNR seeks to 
purchase: 

Professional environmental services to remediate selected leaking 
underground storage tank (LUST) sites throughout Iowa 

Number of mos. or yrs. 
of the initial term of the 
contract: 

One year Number of possible 
annual extensions: 

Five (5) 

Anticipated Date for 
Initial Contract term 
beginning: 

February 23, 2012 Anticipated 
Ending Date:  

February 22, 2013 

Issuing Officer:   

Name:                    Karen Anderson 

Mailing Address:  Iowa Department of Natural Resources 
                               502 East 9th Street 
                               Des Moines, IA    50319-0034 
                               TO BE OPENED BY THE ADDRESSEE ONLY 
 

Phone:  515.281.8964 

e-mail:  Karen.Anderson@dnr.iowa.gov 

FAX:  515.281.8895 

 

PROCUREMENT TIMETABLE—Event or Action: 
Due Date/Time  
(Central Time): 

  
DNR Posts Notice of RFP on TSB website November 8, 2011 

@ 3 pm 

DNR Issues RFP  November 10, 2011 
@ 3 pm 

Mandatory Letters of Intent to Propose November 23, 2011 
@ 3 pm 

Written Questions, requests for clarification, and suggested changes from 
Contractors due 

December 1, 2011 
@ 3 pm 

DNR‘s written response to questions, requests for clarifications, and 
suggested changes 

December 8, 2011 
@ 3 pm 

Bid Proposals Due December 28, 2011 
@ 3 pm 

Anticipated Date to issue Notice of Intent to Award 
January 12, 2012 @ 
3 pm 

Anticipated Date to complete contract negotiations 
January 19, 2012 @ 
3 pm 
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Relevant Websites: Web-address: 

Internet website where Addenda 
to this RFP will be posted: 

http://bidopportunities.iowa.gov/   
 

Internet website where Notice of 
Intent to Award may be posted: 

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TTrustFund.aspx 
 

Internet website where contract 
terms and conditions are posted: 

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/Und
ergroundStorageTanks/LeakingUndergroundTanks/LUS
TTrustFund.aspx 
 

 

Number of Copies of Bid Proposals Required to be Submitted: 
One Original & 
Three copies  

Bid Proposal Security, if any:  $5,000 Bid Bond   

Firm Bid Proposal Terms 
The minimum Number of Days following the deadline for submitting bid 
proposals that the Contractor guarantees all bid proposal terms, including 
price, will remain firm:  

180 days 

 
 

CONTRACTORS ARE CAUTIONED TO FOLLOW ALL DIRECTIONS  
IN THIS RFP OR RISK DISQUALIFICATION 

 
 
 
 

http://bidopportunities.iowa.gov/
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTTrustFund.aspx
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Section 1 
Introduction 

 
1.1.      Purpose 

The purpose of this Request for Proposals (RFP) is to solicit proposals from 
Responsible Contractors to provide the goods and/or services identified on the RFP 
cover sheet and further described in Section 4 of this RFP to the Department of 
Natural Resources (DNR).  DNR intends to award two Contracts (beginning and 
ending on the dates listed on the RFP cover sheet, and DNR, in its sole discretion, 
may extend the Contracts for up to the number of annual extensions identified on the 
RFP cover sheet.  

 
1.2.     Definitions 

For the purposes of this RFP and the resulting contract, the following terms shall 
mean: 

“1,2-DCA” means 1,2-Dichloroethane, a chemical additive to gasoline         
(oxygenate) 

“Agency” means the agency identified on the RFP cover sheet that is issuing 
the RFP and any other agency that purchases from the Contract.  In this case, 
the Agency is DNR. 

“CADR” means Corrective Action Design Report 

“Contract” means the contract(s) entered into with the successful Contractor(s) 
as described in Section 6.1. 

“Contractor” means a Contractor submitting Proposals in response to this RFP. 

“DBE” means Disadvantaged Business Enterprise 
 
“DNR” means the Iowa Department of Natural Resources 
 
“EC” means environmental covenant 
 

   “EDB” means Ethylene Dibromide, a chemical additive to gasoline (oxygenate) 
 
   “EPA” means the United States Environmental Protection Agency 
 
  “GSA” means the United States General Services Administration 
 

“IC” means institutional control 
 

  “LUST” means Leaking Underground Storage Tank 
 

“LUST Trust Fund Project” means the name associated with this project, RFP 
and resulting contracts.  Also referred to as the ―Project‖.   

 
  “MBE” means Minority Business Enterprise 
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“MTBE” means Methyl tertiary-butyl ether, a chemical additive to gasoline 
(oxygenate) 
 
“NAR” means a site classification of No Action Required 
 
“OA1” means the method for determination of volatile petroleum hydrocarbons 
(gasoline) 
 
“OA2” means the method for determination of extractable petroleum products 
(and related low volatility organic compounds) 
 
“OUST” means the Office of Underground Storage Tanks (EPA)  
 
“PID/FID” means photoionization detector/flame ionization detector 
 
“Proposal” means the Contractor‘s proposal submitted in response to the RFP 
 
“QA” means Quality Assurance 
 
“QC” means Quality Control 
 
“RBCA” means Risk-Based Corrective Action 
 
“RFP” means this Request for Proposals and any attachments, exhibits, 
schedules or addenda hereto 

“Registration Number” means the number assigned by DNR to a registered 
underground storage tank site 
 
“Responsible Contractor” means a Contractor that has the capability in all 
respects to perform the requirements of the Contract.  In determining whether a 
Contractor is a Responsible Contractor, DNR may consider various factors 
including, but not limited to, the Contractor‘s competence and qualifications to 
provide the goods or services requested, the Contractor‘s integrity and reliability, 
the past performance of the Contractor and the best interest of the Agency and 
the State 
 
“Responsive Proposal” means a Proposal that complies with the material 
provisions of this RFP 
 
“SMR” means Site Monitoring Report 
 
“State” means the state of Iowa, the Agency identified on the Contract 
Declarations & Execution Page(s), and all state agencies, boards, and 
commissions, and any political subdivisions making purchases from the Contract 
as permitted by this RFP 
 
“Tank Closure Report” means a technical report which contains data about the 
underground storage tank which has been removed, such as date, location and 
lab analysis results 
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“Tier 1” means Tier 1 assessment resulting in a Tier 1 Report 
 
“Tier 2” means Tier 2 assessment resulting in a Tier 2 Site Cleanup Report 
 
“Tier 3” means Tier 3 assessment resulting in a Tier 3 Report 
 
“UST” means Underground Storage Tank 
 
“WBE” means Women‘s Business Enterprise   

 

1.3.        Overview of the RFP Process 
Contractors will be required to submit their Proposals in hardcopy and on CD-ROM.  
It is DNR‘s intention to evaluate Proposals from all Responsible Contractors that 
submit timely Responsive Proposals, and award the Contract(s) in accordance with 
Section 5, Evaluation of Proposals.  

 
1.4.  Background Information 

This RFP is designed to provide Contractors with the information necessary for the 
preparation of competitive Proposals.  The RFP process is for DNR‘s benefit and is 
intended to provide DNR with competitive information to assist in the selection 
process.  It is not intended to be comprehensive.  Each Contractor is responsible for 
determining all factors necessary for submission of a comprehensive Proposal. 

The Iowa Department of Natural Resources (DNR), in partnership with the US 
Environmental Protection Agency (EPA), is soliciting proposals from qualified 
Contractors to provide the services necessary to complete the objectives of the 

LUST Trust Fund Project (Project).  The DNR has identified a group of LUST sites 

located in Iowa where permanent UST closure, soil excavation, longer term 
remediation, monitoring or other site cleanup activities are desirable or where site 
assessment is necessary to assign a risk classification and determine what further 
corrective action is necessary to classify the site as ―No Action Required‖ (NAR) 
under application of DNR rules, 567—Chapter 135 (455B) of the Iowa 
Administrative Code.  The current owner of the property may be unable or unwilling 
to complete UST closure, corrective action, environmental assessment or other site 
cleanup related activities due to the costs.  The owner/operator of the USTs or other 
responsible party may also be unknown or unavailable.  The Project will be funded 
through a federal grant, provided by the EPA with an emphasis to be placed on 
monitoring activities. 
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Section 2 
Administrative Information 

 
2.1   Issuing Officer 

The Issuing Officer identified in the RFP cover sheet is the sole point of contact 
regarding the RFP from the date of issuance until selection of the successful 
Contractor. 

 
2.2 Restriction on Communication 

From the issue date of this RFP until announcement of the successful 
Contractor, Contractors may contact only the Issuing Officer.  The Issuing Officer 
will respond only to written questions regarding the procurement process.  
Questions related to the interpretation of this RFP must be submitted as provided 
in Section 2.6.  Verbal questions related to the interpretation of this RFP will not 
be accepted.  Contractors may be disqualified if they contact any State employee 
other than the issuing officer about the RFP except that Contractors may contact 
the State Targeted Small Business Office on issues related to the preference for 
Targeted Small Businesses.  

 
2.3 Downloading the RFP from the Internet 

The RFP will be posted at http://bidopportunities.iowa.gov/ and all Addenda will 
be posted at the website listed on the RFP cover sheet. The Contractor is 
advised to check the website periodically for Addenda to this RFP, particularly if 
the Contractor downloaded the RFP from the Internet as the Contractor may not 
automatically receive Addenda. It is the Contractor's sole responsibility to check 
daily for addenda to posted documents. 

 
2.4 Procurement Timetable 

 The dates provided in the procurement timetable on the RFP cover sheet are 
provided for informational and planning purposes; however, DNR reserves the 
right to change the dates.  If DNR changes any of the deadlines for Contractor 
submissions, DNR will issue Addenda to the RFP. 

 
2.5 Resource Information  

Resource information regarding this RFP is not available, beyond the 
descriptions and specifications detailed within the RFP itself.  

 
2.6 Questions, Requests for Clarification, and Suggested Changes  

Contractors are invited to submit written questions and requests for clarifications 
regarding the RFP.  Contractors may also submit suggestions for changes to the 
requirements of this RFP.  Contractors must submit their written questions, 
requests for clarifications, or suggestions so they are received by the Issuing 
Officer before the date and time listed on the RFP cover sheet.  Verbal questions 
will not be permitted.  If the questions, requests for clarifications, or suggestions 
pertain to a specific section of the RFP, the page and section number(s) must be 
referenced.  Written responses to questions, requests for clarifications, or 
suggestions will be posted on the Internet, and will be sent on or before the date 

http://bidopportunities.iowa.gov/
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listed on the RFP cover sheet to all Contractors who submit letters of Intent to 
Propose (See Section 2.9).  The DNR‘s written responses will be considered part 
of the RFP.  If the DNR decides to adopt a suggestion that modifies the RFP, 
then DNR will issue Addenda to the RFP.  The DNR assumes no responsibility 
for verbal representations made by its officers or employees, or employees of the 
Boards, unless such representations are confirmed in writing and incorporated 
into the RFP. 
 

2.7  Amendment to the RFP  
The DNR reserves the right to amend the RFP at any time using an Addendum. 
The Contractor shall acknowledge receipt of Addenda in its Bid Proposal.  If the 
Addenda occur after the closing date for receipt of Bid Proposals, the DNR may, 
in its sole discretion, allow Contractors to amend their Bid Proposals in response 
to the DNR‘s Addenda if necessary. 

 
2.8 Amendment and Withdrawal of Bid Proposal 

The Contractor may amend or withdraw and resubmit its Bid Proposal at any 
time before the Bid Proposals are due.  Contractors must submit any 
amendments in writing, signed, and submitted by the Contractor and so that such 
amendments are received by the Issuing Officer by the deadline set for the 
receipt of Bid Proposals.  Electronic mail and faxed amendments will not be 
accepted.  Contractors must notify the Issuing Officer in writing if they wish 
to completely withdraw their Bid Proposals prior to the due date for Bid 
Proposals. 
 

2.9  Mandatory Letters of Intent to Propose 
A letter of ―Intent to Propose‖ must be mailed, sent via delivery service or hand-
delivered to the Issuing Officer and received by the date and time listed on the 
RFP cover sheet.  Submitting an ‗Intent to Propose‘ letter does not obligate the 
Contractor to submit a proposal. 
 
The ‗Intent to Propose‘ letter must identify the RFP by its name and number and 
include the Contractor‘s name, mailing address, electronic mail address, fax 
number, telephone number, a statement of intent to submit a proposal in 
response to the RFP, and an authorizing signature.  An ‗Intent to Propose‘ letter 
shall be delivered only to the Issuing Officer.  Electronic mail and faxed letters 
of intent to propose will not be accepted. 
 
Failure to submit a letter of ‗Intent to Propose‘ by the deadline specified will result 
in rejection of the Contractor‘s bid proposal.  Proposals received from 
contractors who have not submitted the required written „Intent to Propose‟ 
letter shall not be opened or considered. 
 

2.10 Submission of Bid Proposals 
 Each Contractor must submit its Bid Proposal so that it is received by the Issuing 
Officer no later than 3:00 P.M. Central Time on the ―Bid Proposals Due Date‖ 
listed on the RFP cover sheet.  Any Bid Proposal received after this deadline 
will be rejected and returned unopened to the Contractor.  Contractors 
mailing Bid Proposals must allow ample mail delivery time to ensure timely 
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receipt of their Bid Proposals. It is the Contractor‘s responsibility to ensure that 
the Bid Proposal is received prior to the deadline.  Postmarking by the due date 
will not substitute for actual receipt of the Bid Proposal.  Electronic mail and 
faxed Bid Proposals will not be accepted. Contractors must furnish all 
information necessary to evaluate the Bid Proposal.  Bid Proposals that fail to 
meet the mandatory requirements of the RFP shall be disqualified.  Verbal 
information provided by the Contractor shall not be considered part of the 
Contractor's Bid Proposal unless it is reduced to writing.   

 
2.11  Costs of Preparing the Bid Proposal 

The costs of preparation and delivery of the Bid Proposal are solely the 
responsibility of the Contractor.   The DNR is not responsible for any costs, 
expenses, or losses incurred by any Contractor in connection with this RFP in the 
preparation of a Bid Proposal. 

 
2.12 Rejection of Bid Proposals 

DNR reserves the right to reject any or all Bid Proposals, in whole or in part, 
without penalty or liability, at any time prior to the execution of a written contract.  
Issuance of this RFP in no way constitutes a commitment by the DNR to select a 
Contractor or to execute a binding contract with any Contractor that may be 
selected.  DNR further reserves the right to cancel the RFP, to issue a new RFP, 
and to provide or perform any or all of the goods and services described in this 
RFP if it is in the best interests of DNR.  In addition, DNR may terminate or 
suspend contract negotiations with any selected Contractor, at any time, without 
penalty or liability.  This RFP process is for the benefit of DNR, and is intended to 
provide the Evaluation Committee with competitive information to assist in the 
selection of a Contractor to provide goods and services.  It is not intended to be 
comprehensive, and each Contractor is responsible for determining all factors 
necessary for submission of a comprehensive Bid Proposal. 
 

2.13 Disqualification 
DNR may reject outright and may not evaluate Bid Proposals for any one of the 
following reasons: 
 

2.13.1 The Contractor fails to deliver the Bid Proposal by the due date and time. 

 

2.13.2 The Contractor fails to deliver the cost proposal in a separate envelope. 

 

2.13.3 The Contractor‘s Bid Proposal is not compliant with the requirements of the 
RFP. 
 

2.13.4    The Contractor‘s Bid Proposal limits the rights of the DNR.  
 

2.13.5 The Contractor fails to timely respond to the DNR‘s request for information, 
documents, or references. 

 
2.13.6 The Contractor fails to include any signature, certification, authorization, 

stipulation, disclosure, or guarantee requested in section 3 of this RFP. 
 



RFP Issue Date:  11/10/2011 

 
 
 
 

10 

2.13.7 The Contractor presents the information requested by this RFP in a format 
inconsistent with the instructions of the RFP or otherwise fails to comply with 
the requirements of this RFP.  

 
2.13.8 The Contractor initiates unauthorized contact regarding the RFP with state 

employees.  
 
2.13.9 The Contractor provides misleading, inaccurate, or unbalanced responses. 
 
2.13.10 There is insufficient evidence (including evidence submitted by the Contractor 

and evidence obtained by the Evaluation Committee from other sources) to 
satisfy the DNR or any member of the Evaluation Committee that the 
Contractor is properly qualified to satisfy the requirements of the RFP. 

 
2.14 Nonmaterial Variances 

The DNR reserves the right to waive or permit cure of nonmaterial variances in 
the Bid Proposal if they judge it to be in its best interest to do so.  Nonmaterial 
variances include minor informalities that do not affect responsiveness, that are 
merely a matter of form or format, that do not change the relative standing or 
otherwise prejudice other Contractors, that do not change the meaning or scope 
of the RFP, or that do not reflect a material change in the requirements of the 
RFP.  In the event the DNR waives or permits cure of nonmaterial variances, 
such waiver or cure will not modify the RFP requirements or excuse the 
Contractor from full compliance with RFP specifications or other contract 
requirements if the Contractor is ultimately selected.  The determination of 
materiality is in the sole discretion of the DNR. 
 

2.15 Reference Checks 
The DNR reserves the right to contact any reference to assist in the evaluation of 
the Bid Proposal, to verify information contained in the Bid Proposal and to 
discuss the Contractor‘s qualifications and the qualifications of any subcontractor 
identified in the Bid Proposal. 

 
2.16 Information from Other Sources  

The DNR reserves the right to obtain and consider  information from other 
sources concerning a Contractor, such as the Contractor‘s capability and 
performance under other contracts, the qualifications of any subcontractor 
identified in the Bid Proposal, the Contractor‘s financial stability, past or pending 
litigation, and other publicly available information.  

 
2.17 Verification of Bid Proposal Contents 

 The content of a Bid Proposal submitted by a Contractor is subject to verification.  
If the DNR determines that the content is in any way misleading or inaccurate, 
the Contractor may be disqualified.  

 
2.18 Bid Proposal Clarification Process 

The DNR reserves the right to contact a Contractor at any time after the 
submission of Bid Proposals for the purpose of clarifying a Bid Proposal or to 
ensure mutual understanding.  This contact may include written questions, 
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interviews, site visits, a review of past performance if the Contractor has provided 
goods and/or services to the State or any other political subdivision wherever 
located, or requests for corrective pages in the Contractor‘s Bid Proposal.  An 
individual authorized to legally bind the Contractor shall sign responses to any 
request for clarification.  Responses shall be submitted to the Issuing Officer 
within the time specified in DNR‘s request.  Failure to comply with requests for 
additional information may result in rejection of the Bid Proposal as non-
compliant. 
 

  2.19  Contents of Bid Proposals Confidential 
The contents of proposals shall remain confidential until the Evaluation 
Committee has reviewed all of the bid proposals submitted in response to this 
RFP and the DNR has announced a Notice of Intent to Award a contract.  See 
Iowa Code section 72.3.  Additionally, all scoring shall remain confidential prior to 
the issuance of a Notice of Intent to Award a contract.  Following issuance by the 
DNR of a Notice of Intent to Award a contract, all proposals and scoring will 
become public information and be open to inspection by interested parties, 
subject to exceptions provided in Iowa Code Chapter 22 or other applicable law. 

 
2.20 Disposition of Bid Proposals 

All Bid Proposals become the property of the DNR and shall not be returned to 
the Contractor.   
 

2.21 Public Records and Requests for Confidential Treatment 
The DNR may treat all information submitted by a Contractor as public 
information unless the Contractor properly requests that specific parts of the Bid 
Proposal be treated as confidential at the time of submitting the Bid Proposal.  
The DNR‘s release of information is governed by Iowa Code chapter 22 and 561 
Iowa Administrative Code chapter 2.  Contractors are encouraged to familiarize 
themselves with these provisions of law before submitting a Bid Proposal.  The 
DNR will copy and permit examination of public records as required to comply 
with the public records laws.  Any request for confidential treatment of specific 
information must be included in the transmittal letter with the Contractor‘s Bid 
Proposal.  In addition, the Contractor must enumerate the specific grounds in 
Iowa Code Chapter 22 or other applicable law which support treatment of the 
material as confidential and explain why disclosure is not in the best interest of 
the public. Pricing information cannot be considered confidential information.  
The request for confidential treatment of information must also include the name, 
address, and telephone number of the person authorized by the Contractor to 
respond to any inquiries by the DNR concerning the confidential status of the 
materials.  Any Bid Proposal submitted which contains specific confidential 
information must be conspicuously marked on the outside as containing 
confidential information, and each page upon which confidential information 
appears must be conspicuously marked as containing confidential information. 
Failure to properly identify specific information as confidential shall relieve DNR 
or State personnel from any responsibility if confidential information is viewed by 
the public, a competitor, or is in any way released.  Identification of the entire Bid 
Proposal as confidential may be deemed non-responsive and disqualify the 
Contractor.  If the Contractor designates any portion of the RFP as confidential, 
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the Contractor must submit one paper copy of the Bid Proposal and one on CD, 
marked ―Public Copy‖ from which the confidential information has been excised.  
This excised copy is in addition to the number of copies requested in section 3 of 
this RFP.  The confidential material must be excised in such a way as to allow 
the public to determine the general nature of the material removed and to retain 
as much of the Bid Proposal as possible.  If DNR receives a request for 
information marked confidential, written notice shall be given to the Contractor in 
compliance with 561 Iowa Administrative Code chapter 2 to allow the Contractor 
to seek injunctive relief pursuant to Iowa Code section 22.8. The DNR will treat 
the information marked confidential as confidential information only if a court of 
competent jurisdiction determines the information is confidential under Iowa 
Code chapter 22 or other applicable law.  The Contractor‘s failure to request 
confidential treatment of material will be deemed by the Lead Agency as waiver 
of any right to confidentiality the Contractor may have had. 
 

2.22 Reproduction of the Bid Proposal 
 By submitting a Bid Proposal, the Contractor agrees that the DNR may copy or 

reproduce the Bid Proposal for purposes of facilitating the evaluation of the Bid 
Proposal or to respond to requests for public records.  The Contractor consents 
to such copying and reproduction by submitting a Bid Proposal and warrants that 
such copying and reproduction will not violate the rights of any third party.  The 
DNR shall have the right to use ideas or adaptations of ideas that are presented 
in the Bid Proposals. 

 
2.23 Release of Claims 

 By submitting a Bid Proposal, the Contractor agrees that it will not bring any 
claim or cause of action against the DNR or the State based on any 
misunderstanding concerning the information provided herein or concerning the 
DNR's failure, negligent or otherwise, to provide the Contractor with pertinent 
information as intended by this RFP. 

 
2.24 Presentations 

At the discretion of the DNR and the evaluation committee, a Contractor may be 
requested to provide either an on-site DNR Office/or Contractor‘s Office or 
teleconference presentation of the Contractor‘s services to verify and further 
evaluate information submitted in the Bid Proposals.  The DNR will contact 
qualified contractors to schedule their presentation.  The determination as to the 
need for presentations, the location, order and schedule of the presentation is at 
the sole discretion of the DNR.  The presentation may include slides, graphics 
and other media selected by the contractor to illustrate the contractor‘s bid 
proposal.  The presentation shall not materially change the information contained 
in the original written Bid Proposal.  Any cost incidental or related to the 
contractor presentation shall be solely the financial responsibility of the contractor 
and the contractor shall not be compensated by the DNR.  Contractors who fail to 
provide a presentation when requested, shall be disqualified.  

 
2.25 Evaluation of Bid Proposals Submitted 

 Bid Proposals that are timely submitted and are not subject to disqualification will 
be reviewed in accordance with Section 5 of the RFP.   The DNR and Evaluation 
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Committee will not necessarily select the Contractor(s) offering the lowest cost 
proposal. Instead, the DNR intends to select the Contractor whose Responsive 
Bid Proposal the Evaluation Committee believes will provide the best value to the 
DNR.  A formal public opening of proposals will not be held.   

 
 

2.26 Notice of Intent to Award and Negotiation/Acceptance Period 
 The DNR will send a Notice of Intent to Award a contract to all Contractors 

submitting a timely Bid Proposal not subject to disqualification and may post the 
notice at the website shown on the RFP cover sheet.  It is the intent of DNR that 
negotiation of the contract(s) shall be completed no later than seven (7) days 
from the date of the Notice of Intent to Award a contract. During the negotiation 
period, costs submitted by the Contractor in their Cost Proposal may be 
negotiated.  If costs are negotiated, Contractors will be asked to submit a revised 
Cost Proposal which will include the costs agreed upon between the DNR and 
the Contractor. If the apparent successful Contractor fails to negotiate and deliver 
an executed contract by that date, then DNR may extend the negotiation period, 
or cancel the selection and negotiate a contract with any remaining Contractor 
that the DNR believes will provide the best value to the DNR.   

 
2.27 Definition of Contract 

 The full execution of a written contract shall constitute the making of a contract 
for the goods and services requested by the RFP, and no Contractor shall 
acquire any legal or equitable rights relative to any contract for goods and/or 
services until a separate written contract, with terms and conditions acceptable to 
the DNR, has been fully executed by the successful Contractor and DNR.  By 
submitting a Bid Proposal, each Contractor acknowledges that selection of a 
Contractor shall not create any contract or other obligation until a separate 
written contract has been executed as described above. 

 
2.28 Choice of Law and Forum 

 This RFP and the Resulting Contract will be governed by the laws of the State of 
Iowa.  Changes in applicable laws and rules may affect the award process or the 
Resulting Contract.  Contractors are responsible for ascertaining pertinent legal 
requirements and restrictions.   Any and all litigation or actions commenced in 
connection with this RFP, or any resulting contract shall be brought in the Iowa 
District Court for Polk County, if the jurisdiction is proper. However, if jurisdiction 
is not proper in the Iowa District Court for Polk County, but is proper only in 
United States District Court, the matter shall be commenced in the United States 
District Court for the Southern District of Iowa, Central Division.  This provision 
shall not be construed as waiving any immunity to suit or liability, in state or 
federal court, which may be available to the Licensee, including sovereign 
immunity, governmental immunity, immunity based on the Eleventh Amendment 
to the Constitution of the United States, or otherwise. 

 
2.29 Restrictions on Gifts and Activities 

    Iowa Code Chapter 68B restricts gifts which may be given or received by state 
employees and requires certain individuals to disclose information concerning 
their activities with state government.  Contractors are responsible to determine 
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the applicability of this Chapter 68B to their activities and to comply with the 
requirements.  In addition, pursuant to Iowa Code section 722.1, it is a felony 
offense to bribe or attempt to bribe a public official. 

 
2.30 No Minimum Guaranteed  

The DNR anticipates that the selected Contractor will provide goods and/or 
services as requested by the DNR.  The DNR does not and will not guarantee 
any minimum compensation to be paid under any Resulting Contract, or any 
minimum purchase of a selected Contractor‘s goods or services.  In addition, no 
guarantee is made that a Contractor will be selected or any contract will be 
executed as a result of this RFP. 
 

2.31 Criminal History and Background Investigation 
The Contractor hereby explicitly authorizes the DNR to conduct criminal history 
and/or other background investigation(s) of the Contractor, its officers, directors, 
shareholders, or partners and managerial and supervisory personnel retained by 
the Contractor for the performance of the contract. 

 
2.32 Award 

DNR will exercise its right to determine and accept all portions of any apparent 
successful Contractor‘s proposal, or DNR may chose to reject all bids. 

 
2.33 Reservation of Rights 

DNR reserves the right to reject any or all offerings presented in a Contractor‘s 
proposal, whether included as a response to specifications in this RFP or as an 
alternative approach, subject to negotiation. 

 
      2.34 Contractor Qualification Requirement 

Prior to execution of a contract with a successful Contractor, the successful 
Contractor must be qualified to do business with the State of Iowa by registering 
with the Department of Administrative Services at 
 
 http://das.gse.iowa.gov/procurement/Contractor_reg.html       

 
and with the Secretary of State at  
 
http://www.sos.state.ia.us/business/form.html 
 
 

        2.35 Certification of Clean Air and Water  
By the submission of a proposal in response to this RFP, the Contractor certifies 
as follows: 
 
Any facility which is owned, leased or supervised by the Contractor to be utilized 
in the performance of this proposed contract order has not been listed on the 
U.S. Environmental Protection Agency list of violating facilities pursuant to 40 
CFR 31.13 and references therein.  

 

http://das.gse.iowa.gov/procurement/vendor_reg.html
http://www.sos.state.ia.us/business/form.html
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The Contractor will promptly notify the DNR, prior to award, of the receipt of any 
communication from the director, Office of Federal Activities, U.S. Environmental 
Protection Agency, indicating that any facility proposed to be used in the 
performance of the contract is under consideration to be listed on the EPA list of 
violating facilities.   
 
The Excluded Parties Listing System is located at http://www.epls.gov   

 
       2.36 Ineligible Contractors  

Contractors identified on the Excluded Parties List System at http://www.epls.gov 
are ineligible to submit a bid under this RFP.   
 
Contractors shall fully comply with Subpart C of 2 CFR Part 180, as implemented 
by, 2 CFR Part 1532 entitled "Responsibilities of Participants Regarding 

Transactions (Doing Business with Other Persons)" and 40 CFR 30.13.  
Contractor is responsible for ensuring that any lower tier covered transaction as 
described in Subpart B of 2 CFR Part 180 and 2 CFR Part 1532, entitled 
―Covered Transactions,‖ includes a term or condition requiring compliance with 
Subpart C.  Contractor is responsible for further requiring the inclusion of a 
similar term or condition in any subsequent lower tier covered transactions. 
Contractor acknowledges that failing to disclose the information required may 
result in the delay or negation of this assistance agreement, or pursuance of 
legal remedies, including suspension and debarment. 
 
Contractor may access the Excluded Parties List System at http://www.epls.gov  
This term and condition supersedes EPA Form 5700-49, "Certification Regarding 
Debarment, Suspension, and Other Responsibility Matters." 

 
  2.37 Utilization of Disadvantaged Business Enterprise.  (40 CFR Parts, 30, 31, 33, 

35 and 40.)  The new EPA Disadvantaged Business Enterprises (DBE) rule 
became effective on May 27, 2008.  The new DBE rule sets forth an EPA 
program that serves the compelling government interest of remedying past and 
current racial and gender discrimination through agency-wide procurement 
objectives.  The new DBE rule revises and replaces EPA‘s Minority and Women 
Business Enterprise (MBE/WBE) Program.  Because funds for this project are 
provided through EPA financial assistance, the new DBE rule requirements apply 
to this RFP, resulting contracts and any subcontracts or subagreements.  
Contractors may access the EPA DBE rules at 
http://www.epa.gov/osbp/pdfs/dbe/final%20dbe%20rule.pdf  

 
EPA's rule states that entities receiving EPA financial assistance award a "fair 
share" of subagreements to minority (MBE) and women-owned businesses 
(WBE), collectively known as Disadvantaged Business Enterprises (DBEs).  Only 
work performed by federally certified DBEs can be counted toward the goals.  
The DNR has negotiated the following, applicable MBE/WBE fair share 
objectives/goals with EPA as follows: 
 
            Iowa              MBE         WBE 

http://www.epls.gov/
http://www.epls.gov/
http://www.epls.gov/
http://www.epa.gov/osbp/pdfs/dbe/final%20dbe%20rule.pdf
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            Supplies           0.6%       05.6% 
            Equipment       2.5%       10.4% 
            Services           2.5%       11.3% 
            Construction     1.7%       02.2% 
 
Good Faith Efforts (40 CFR, Part 33, Subpart C – Pursuant to 40 CFR, Section 
33.301) 
 
Under the DBE rule, DNR must require its Contractors to employ good faith 
efforts.  The good faith efforts are listed below:   
 

 Contractors shall ensure DBEs are made aware of subcontracting opportunities 
to the fullest extent practicable through outreach and recruitment activities. 
 

 Contractors shall make information on forthcoming opportunities available to 
DBEs and arrange time frames for subcontracts and establish delivery 
schedules, where the requirements permit, in a way that encourages and 
facilitates participation by DBEs in the competitive process.  This includes, 
whenever possible, posting solicitations for bids or proposals for a minimum of 30 
calendar days before the bid or proposal closing date.   
 

 Contractors shall consider in the subcontracting process whether to divide total 
requirements when feasible into smaller tasks or quantities to permit maximum 
participation by DBEs in the competitive process.   
 

 Contractors shall consider subcontracting with a consortium of DBEs when 
feasible.   
 

 Contractors shall use the services and assistance of the SBA and the Minority 
Business Development Agency of the Department of Commerce. 
 
Procedures for Implementation 
 
The following information must be contained in solicitation documents for 
contracts pursuant to 40 CFR Part 33. 
 
The Contractor must comply with the requirements, terms and conditions of 
EPA's policy to award a fair share of subagreements to DBEs.  The Contractor 
commits itself to taking good faith efforts contained herein.  Contractors will take 
good faith efforts prior to submission of proposals.   
 
A. When feasible, segmenting total work requirements to permit maximum 
DBE  participation. 

 
B. Assuring that DBEs are solicited whenever they are potential sources of 
goods or services.  This step may include: 
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1) Sending letters or making other personal contacts with DBEs.  DBEs 
should be  contacted when other potential subcontractors are contacted, 
within a reasonable  time period to closing date for receipt of initial offers.  
Those letters or other  contacts should communicate the following: 
 

a) Specific description of the work to be subcontracted. 
 
b) How and where to obtain a copy of plans and specifications or other detailed 

information needed to prepare a detailed price quotation; 
 
c) Date the quotation is due to the bidder/Contractor; 
 
d) Name, address, and phone number of the person in the bidder/Contractor's firm 

whom the prospective DBE subcontractor should contact for additional 
information. 
 
2) Sending letters or making other personnel contacts with local, state, 
federal, and  private agencies and DBE associations relevant to the project.  
Such contacts should provide the same information provided in the direct 
contacts to DBE firms. 

 
C. Where feasible, establishing delivery schedules which will encourage 
participation by DBEs. 

 
Determination of Compliance 

 
It is to be noted that Contractors must demonstrate compliance with DBE 
requirements in order to be deemed responsible.  Demonstration of compliance 
shall include, but is not limited to, the following information: 
 
A. Names, addresses, and phone numbers of DBEs expected to perform 
work. 

 
B. Work to be performed by the DBEs. 

 
C. Aggregate dollar amount of work to be performed by DBEs, showing 
aggregate to DBEs separately. 

 
D. Description of contacts to DBE organizations, agencies, and associations 
which  serve DBEs, including names of organizations, agencies and associations 
and dates of contacts. 

 
E. Description of contacts to DBEs, including number of contacts, fields, (i.e. 
equipment or material supplier, excavators, transport services, etc.) and dates of 
contacts. 
 
All Contractors must be prepared to document the good faith efforts taken to 
utilize DBEs.  All Contractors must instruct their subcontractors to complete and 
sign EPA Form 6100-3 ―DBE Subcontractor Performance Form‖ and Contractors 
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must submit this form as part of their proposal.  EPA Form 6100-4 ―DBE 
Subcontractor Utilization form‖ must be completed and signed by Contractors 
and submitted as part of their proposal.  EPA forms 6100-3 and 6100-4 must be 
submitted with the bid proposal along with documentation demonstrating 
compliance with the good faith efforts for DBE participation in order to be 
deemed responsible.   
 
In addition, all Contractors must provide all subcontractors with EPA form 6100-2 
―DBE Program Subcontractor Participation Form.‖  EPA form 6100-2 gives a 
DBE subcontractor the opportunity to voluntarily describe the work the DBE 
subcontractor received from the Contractor how much the DBE subcontractor 
was paid and any other concerns the DBE subcontractor might have, for example 
reasons why the DBE subcontractor believes it was terminated by the Contractor.  
If DBE subcontractors decide to submit this form, they may send completed 
copies of EPA Form 6100-2 to Chester Stovall, DBE Coordinator, Small Business 
Utilization, US EPA Region VII, 901 East 5th Street, Kansas City, KS   66101-
2728.  Email: Stovall.chester@epa.gov    
 
DBE Websites 
 
In Iowa, DBEs must be certified through the Iowa Department of Transportation 
(IDOT).  Information on certification requirements and a list of certified DBEs is 
on the IDOT website at: 
 
http://www.iowadot.gov/contracts/contracts_eeoaa.htm   
 
IDOT DBE list by name: 
 
http://www.ia.bidx.com/lettings/dbealpha.pdf  
 
IDOT DBE list by work type: 
 
http://www.ia.bidx.com/lettings/dbework.pdf  
 
To locate certified DBEs outside of Iowa, you may access the US DOT DBE 
website at: 
 
http://osdbu.dot.gov/DBEProgram/index.cfm 

 

  2.38 Historical and Archeological Finds   
If, during the course of contracting services, evidence of deposits of historical or 
archeological interest is found, the contractor shall cease operations affecting the 
find.  The contractor shall then notify the DNR Project Manager, who shall in turn 
notify the State Historic Preservation Office (SHPO). The DNR Project Manager 
shall consult with the SHPO and other interested parties to determine the proper 
course of action regarding the discovery.  No further disturbance of the deposits 
shall ensue until the DNR Project Manager determines that the project activities 
in that area may proceed. Compensation to the contractor, if any, for lost time or 

mailto:Stovall.chester@epa.gov
http://www.iowadot.gov/contracts/contracts_eeoaa.htm
http://www.ia.bidx.com/lettings/dbealpha.pdf
http://www.ia.bidx.com/lettings/dbework.pdf
http://osdbu.dot.gov/DBEProgram/index.cfm
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changes in activities to avoid the find, shall be determined in accordance with 
changed conditions or change order provisions of the specifications. 
 
Authority for this derives from the National Historic Preservation Act (16 U.S.C. 
§§ 470 et seq.) and 36 CFR Part 800. If human remains are discovered then 
state law also applies IC 263B. 
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          Section 3 

          Format and Content of Bid Proposals 
 

3.1.    Instructions 
These instructions prescribe the format and content of the Bid Proposal.  They 
are designed to facilitate a uniform review process.  Failure to adhere to the 
proposal format may result in the disqualification of the Bid Proposal.  
 

3.1.1. The Bid Proposal shall be typewritten on 8.5" x 11" paper (double sided only).  
One copy also shall be submitted on a CD-ROM.  

3.1.2. The Bid Proposal shall be divided into two parts: (1) the Technical Proposal 
and (2) the Cost Proposal.  The Bid Proposal shall be sealed in an envelope 
and each individual Technical Proposal and Cost Proposal within the Bid 
Proposal shall be in a sealed envelope.  If multiple envelopes for each Bid 
Proposal are used, the envelopes shall be numbered in the following fashion: 1 
of 4, 2 of 4, etc. The envelopes shall be labeled with the following information:  

RFP:  ESD7532KAnde120225 
LUST Trust Fund Project 

Karen Anderson, Issuing Officer 
Iowa Department of Natural Resources  

502 East 9th Street 
Des Moines, IA   50319-0034 

TO BE OPENED BY THE ADDRESSEE ONLY 
 

Additionally, all proposal bid envelopes and proposal documents shall be 
clearly labeled with the following information:  Contractor‟s name and 
address; Contractor‟s Contact Person and Telephone, Proposal Bid Due 
Date, Original (or Copy), Technical Proposal or Cost Proposal.   

   
The DNR shall not be responsible for misdirected packages or premature 
opening of Bid Proposals if a Bid Proposal is not properly labeled.  

3.1.3. One (1) original (containing original signatures) and three (3) copies of the Bid 
Proposal, each in a sealed envelope, shall be timely submitted to the Issuing 
Officer.  The original proposal shall be clearly labeled with the words ―original 
proposal‖ on both the outside envelope and on the proposal document.  The 
copies of the proposal shall also be clearly labeled with the words ―copy 
proposal‖ on both the envelope and on the proposal document.  Hand-carried 
proposals may be delivered to the Issuing Officer.  Whether mailed or hand-
carried, proposals must also show the Contractor‘s return name and address 
on the outside of the envelope. 

3.1.4. If the Contractor designates any information in its proposal as confidential 
pursuant to section 2.21, the Contractor also must submit one (1) hard copy 
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and one CD of the Bid Proposal from which confidential information has been 
excised as provided in section 2.21.    

3.1.5. Bid Proposals shall not contain promotional or display materials.   

3.1.6.    Attachments shall be referenced in the Bid Proposal. 

3.2 Technical Proposal  
The following documents and responses shall be included in the Technical 
Proposal in the order given below. For the Contractor‘s convenience, and to 
facilitate the review process, Contractors are requested to complete the 
Technical Proposal Checklist provided as Attachment 5, to ensure that all items 
in Sections 3.2 are submitted, and to use Attachment 4 as a title page for its 
responses to 3.2.  Failure to submit these items shall result in rejection of the Bid 
Proposal as unresponsive. 

 
3.2.1   Transmittal Letter 

An individual authorized to legally bind the Contract shall sign the transmittal 
letter. The letter shall include the Contractor‘s mailing address, electronic mail 
address, fax number, and telephone number. Any request for confidential 
treatment of information shall be included in the transmittal letter in accordance 
with the provisions of section 2.20. 

 
3.2.2 Table of Contents and Pagination 

 The Contractor shall include a table of contents of its Bid Proposal and shall 
paginate the Bid Proposal.  

 
3.2.3 Executive Summary  

The Contractor shall prepare an executive summary (no more than 5 pages in 
length) and overview of the goods and services it is offering, including all of the 
following information: 

 
3.2.3.1 Statements that demonstrate that the Contractor has read,     

understands and agrees with the terms and conditions of the RFP and the 
proposed contract.  

3.2.3.2 An overview of the Contractor‘s plans for complying with the requirements 
of this RFP. 

3.2.3.3 Explanation of the process to complete all project Tasks, provide 
Deliverables and obtain the State‘s acceptance. 

3.2.3.4 Any other summary information the Contractor deems to be pertinent 
such as why its proposed approach best supports the requirements of the 
RFP. 

 
3.2.4 Work Plan  

Contractor proposals shall include a detailed Work Plan (no more than 25 
pages) explaining how the Contractor intends to complete all Tasks listed in the 
Scope of Work, provide the Deliverables, and obtain the State‘s acceptance of 
all Deliverables.  The Work Plan shall include, but is not limited to:   

 
3.2.4.1 Proposed Method of Performance. (Please mark this section of your 

technical proposal as ―Method of Performance‖.)  Proposals will be 
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evaluated based on the Contractor‘s distinctive plan for performing the 
requirements of the RFP.  It is not sufficient for the Contractor to repeat 
the exact RFP language, or to present a paraphrased version, as an 
original idea for a technical approach. 
 

3.2.4.1.1 The Contractor shall present a written narrative which demonstrates 
the method or manner in which the Contractor proposes to satisfy the 
requirements of the scope of work.  A sequential step-by-step 
description of tasks that are proposed to accomplish the scope of 
work shall also be provided.  Separate narratives should be provided 
for  Develop Site Specific Work Plans, Schedules and Budgets for 
LUST Cleanup Activities/Site Safety, Quality Assurance Project Plans, 
UST Closure, Tier 1 Site Assessment, Tier 2  Site Assessment, Tier 3 
Site Assessment, Corrective Action (Soil Excavation Activities, 
Corrective Action Design Report, Free Product Recovery, Receptor 
Removal and Replacement, Institutional Control or Environmental 
Covenant), Site Monitoring, Monthly Progress Reports, No Further 
Action Certificate, and Equipment.  The language of the narratives 
must be straightforward and limited to facts, solutions to problems, 
and plans of proposed action. 
 

3.2.4.1.2 The scope of work for the contemplated contracts is enclosed with this 
RFP.  The DNR reserves the right to excerpt all or any portion of the 
unsuccessful technical proposal for use as final contract language in 
the events conditions so warrant. 
 

3.2.4.2 Contractor Background Information.  (Please mark this section of your 
technical proposal as ―Contractor Background Information‖.) 
The Contractor shall provide the following general background 
information: 
 
Name, address,  telephone  number, fax  number  and e-mail   address  
of the Contractor including all d/b/a‘s or assumed names or other 
operating names of the Contractor. 
 

   Form of business entity, i.e., corporation, partnership, proprietorship, 
‗limited liability company‘, and whether the entity is registered as a 
Targeted Small Business. 

 
State of incorporation, state of formation, or state of organization. 

  
Identification and specification of the location(s) and telephone numbers 
of the major offices and other facilities that relate to the Contractor‘s 
performance under the terms of this RFP. 

 
Local office address and phone number (if any). 

 
Number of employees. 
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Type of business. 
 
Name, address and telephone number of the Contractor‘s representative 
to contact regarding all contractual and technical matters concerning this 
Bid Proposal. 

 
Name, address and telephone number of the Contractor‘s   representative 
to contact regarding scheduling and other arrangements. 

 
 Name and qualifications of any subcontractors who will be involved with 

this project. 
 

Identify the Contractor‘s accounting firm. 
 
The successful Contractor will be required to register to do business in 
Iowa.  If already registered, provide the date of the Contractor‘s 
registration to do business in Iowa and the name of the Contractor‘s 
registered agent. 

 
The Contractor shall include similar information for any subcontractors to 
be engaged in any projects under this contract. 
 

3.2.4.3 Expertise of Personnel Responsible for the Project.   (Please mark 
this section of your technical proposal as ―Expertise of Personnel 
Responsible for the Project‖.) 

 
The qualifications of the personnel proposed by the Contractor to 
perform the requirements of the RFP will be considered in the 
evaluation.  Therefore, the Contractor must submit detailed information 
related to the experience and qualifications of the staff proposed. 

 
The Contractor must: (1) identify the Iowa certified groundwater 
professional who will be responsible for the supervision of field staff and 
completion of the activities identified in the Scope of Work and include a 
copy of the Iowa certified groundwater professional‘s current certificate.  
In addition, the Contractor must provide:  (2) a list of all personnel 
assigned to the project and what they will do; (3) an organizational chart 
showing the staffing and lines of authority for the personnel to be used; 
and (4) a resume including references and detailing educational 
qualifications and previous work assignments as may relate to the RFP 
for all personnel assigned to the project. 

  
     3.2.4.4 Location, Equipment and Facilities.  (Please mark this section of your 

technical proposal as ―Location, Equipment, and Facilities‖.)  The 
Contractor must provide a list of the geographic location of (1) personnel, 
(2) equipment, (3) state certified lab conducting analytical work, (4) and 
facilities needed for the successful accomplishment of work.   
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The Contractor must document (5) equipment capable to operate Tier 1 
and Tier 2 software. 

 
   3.2.4.5 Experience and Reliability of the Personnel Responsible for the 

Project.  (Please mark this section of your technical proposal as 
―Experience and Reliability of Personnel Responsible for the Project‖.)  
The proposal must contain the following information on the Contractor, as 
well as on any subcontractors to be used. 

 
Experience and reliability of the personnel identified in the ―Expertise of 
Personnel Responsible for the Project‖ is considered in the evaluation 
process.  Therefore, the Contractor is advised to submit any information 
which documents successful and reliable experience of these personnel 
in past performances, especially those performances related to DNR's 
applicable rules and guidance: 

 

 How many closures, Tier 1 Reports, Tier 2 Reports, Corrective 
Action Design Reports (CADR), Free Product Recovery Reports, 
and Site Monitoring Reports (SMR) has the responsible certified 
groundwater professional prepared? 

 

 By report category (excluding Free Product Recovery Reports and 
Site Monitoring Reports), provide the percent of reports that have 
been accepted by DNR with the initial submittal. 

 

 What proportion of the project manager‘s time will be allocated to 
this project, and how many other projects will be under the 
manager‘s direction during the life of this project? 

  

 Describe your project tracking system used to assure compliance 
with due dates for closures, Tier 1 Reports, Tier 2 Reports, 
CADRs, Free Product Recovery Reports, and SMRs? 

 

 A statement that describes what methods the project manager will 
use to ensure reports are submitted as scheduled.  The DNR will 
require submission of work progress status reports on a monthly 
basis.   

 
The Contractor must provide the following information related to at least 
three and not more than five contracts recently completed by the office 
and personnel who will carry out the terms of this contract.  The 
completed contracts must include a broad range of LUST activities, 
including closure, Tier 1 and Tier 2 assessments, CADRs, Free Product 
Recovery Reports, and SMRs. 

 

 Registration No. 
 

 LUST No. 
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 Name, address, and telephone number of Contractor and a 
contact person who may be contacted for verification of all data 
submitted.   
 

 Date and cost of contract. 
 

 A brief, written description of the specific services performed and 
requirements thereof.  

 

 Number of time extensions requested and was the project 
 completed as scheduled. 

 
     3.2.4.6 Commitment to the Project.  (Please mark this section of your technical 

proposal as ―Commitment to the Project‖.) 
 

 Number of personnel available for this project. 
 

 How long has Contractor been doing the type of work described in 
the Scope of Work? 

 

 Describe the experience of the personnel listed in ―Expertise of 
Personnel Responsible for the Project‖ to maintain the schedules 
on past LUST projects. 

 
        3.2.4.7       Financial Information.  (Please mark this section of your technical 

proposal as ―Financial Information‖.) The Contractor must provide the 
following financial information: 

 

 Submit audited financial statements for the last 3 years, or for 
the life of the company, whichever time frame is shorter.  

 

 Provide a minimum of three (3) financial references. 
 
  The Contractor shall include similar information for any subcontractors to be 

engaged in any projects under this contract. 
 

3.3  Termination, Litigation, Debarment 
The Contractor must provide the following information: 
 

  During the last five (5) years, has the Contractor had a contract for goods 
and/or services terminated for any reason, or has the Contractor received 
a notice of breach, notice of default, or similar notice?  If so, provide full 
details related to the termination or notice. 
 

 During the last five (5) years, describe any damages or penalties or 
settlements pertaining to contract disputes under any of the Contractor‘s 
existing or past contracts as it relates to for goods and/or services 
performed that are similar to the goods and/or services contemplated by 
this RFP.  If so, indicate the reason for the penalty, damages or exchange 
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of property, goods, or services and the estimated amount of the cost of 
that incident to the Contractor.  

 

 During the last five (5) years, describe any order, judgment or decree of 
any Federal or State authority barring, suspending or otherwise limiting 
the right of the Contractor to engage in any business, practice or activity. 

 

 During the last five (5) years, list and summarize of all litigation, 
threatened litigation, administrative or regulatory proceedings, or similar 
matters to which the Contractor or its officers have been a party.  The 
Contractor must also state whether it or any owners (other than general 
public stockholders), officers, or primary partners have ever been 
convicted of a felony.  Failure to disclose these matters may result in 
rejection of the Bid Proposal or in termination of any subsequent contract.  
This is a continuing disclosure requirement.  Any such matter 
commencing after submission of a Bid Proposal, and with respect to the 
successful Contractor after the execution of a contract, must be disclosed 
in a timely manner in a written statement to the Lead Agency.  

 

 During the last five (5) years, have any irregularities been discovered in 
any of the accounts maintained by the Contractor on behalf of others?  If 
so, describe the circumstances of irregularities or variances and 
disposition of resolving the irregularities or variances. 

 
   The Contractor shall include similar information for any subcontractors to  
   be engaged in any projects under this contract. 
 

3.4 Acceptance of Terms and Conditions 
 The Contractor shall specifically agree that the Bid Proposal is predicated upon 

acceptance of all terms and conditions stated in the RFP. If the Contractor objects to 
any term or condition, the Contractor must specifically refer to the RFP page, and 
section.  Objections or responses that materially alter the RFP may be deemed non-
responsive and disqualify the Contractor.  See Section 6 for further information and 
additional requirements. 
 

3.5         Certification Letter 
The Contractor shall sign and submit with the Bid Proposal, the document included as 
Attachment #1 (Certification Letter) in which the Contractor shall make the 
certifications included in Attachment #1. 

 
3.6         Authorization to Release Information  

The Contractor shall sign and submit with the Bid Proposal the document included as 
Attachment #2 (Authorization to Release Information Letter) in which the Contractor 
authorizes the release of information to the DNR. 

 
3.7 Firm Bid Proposal Terms 

The Contractor shall guarantee in writing the availability of the goods and/or services 
offered and that all Bid Proposal terms, including price, will remain firm for a minimum 
of 180 days following the deadline for submitting Bid Proposals.  
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3.8 Bid Proposal Security 

A bid bond in the amount of $5,000 is required. 
 

3.9   Certification of Anti-Lobbying   
(Please mark this section of your Technical Proposal as ―Certification of Anti-
Lobbying.‖ And include Certification Regarding Lobbying form and Disclosure of 
Lobbying Activities form, if applicable.) 

 

 The Contractor acknowledges that if any expenditure is made as 
prohibited by the Act, that he/she shall be subject to a civil penalty of not 
less than $10,000 and not more than $100,000 for each such 
expenditure. 

 

 The Contractor further acknowledges that failure to file or amend the 
disclosure form if required, shall be subject to a civil penalty of not less 
than $10,000 and not more than $100,000 for each such failure. 

 

 The Contractor also agrees to include the language of the certification in 
the award documents for all subawards at all tiers (including 
subcontracts) and that all subrecipients shall certify and disclose 
accordingly. 

 
3.10   DBE Subcontractor Utilization  

(Please mark this section of your Technical Proposal as ―DBE Subcontractor 
Utilization‖ and include the DBE Subcontractor Utilization form.)  If you are not a DBE 
and will not be subcontracting work, please state ―no subcontracting‖ on the DBE 
Subcontractor Utilization Form.  If you subcontract for any work, you should use a DBE 
or document your efforts to do so.  Failure to provide this information will eliminate 
your proposal from consideration. 

 
3.11  DBE Documentation. (Please mark this section of your Technical Proposal as ―DBE 

Documentation.‖)  In order to adequately document your efforts to utilize DBEs, you 
must make contact with DBEs and provide documentation of your contact(s).  It is not 
adequate to say ―I do not know of DBE; therefore, I did not contact one.‖  See 
Utilization of Disadvantaged Business Enterprises. 

 
3.12   DBE  Subcontractor Performance.  (Please mark this section of your Technical 

Proposal as ―DBE Subcontractor Performance‖ and include the DBE Subcontractor 
Performance form.) 

 
3.13        Cost Proposal 

The Contractor shall provide its cost proposal in a separately sealed envelope for the 
proposed services. See Attachment 8.  In addition, the Contractor shall provide its 
costs in an Excel spreadsheet which is provided in Attachment 24.  The Excel 
spreadsheet of costs shall also be copied on a CD-ROM and shall be included in the 
separately sealed envelope with the cost proposal in paper format (Attachment 8).   
 



RFP Issue Date:  11/10/2011 

 
 
 
 

28 

Each cost proposal shall contain a detailed breakdown of the monetary cost accorded 
by the Contractor to each of the Tasks described in the Scope of Work.  Each cost 
proposal shall be submitted in the form designated in Attachment 8, ―Cost Proposal.‖  
The ―Cost Proposal‖ in paper format (Attachment 8) and the cost proposal in Excel 
spreadsheet format copied on a CD-ROM (Attachment 24) are the only documents on 
which specific pricing or reference to pricing or costs shall appear.   
 
Cost Proposal Instructions: 

 
The cost proposal shall include a detailed itemized cost statement.  The Contractor 
must also include an itemized listing of all other expenses or fees that are expected to 
be paid by the DNR.  These are subject to review and negotiation. 

 
A.  Presentation of Costs 

 
A summary of the proposed costs for each phase must be presented in the format as 
shown in Attachment 8.  The work will be performed on a site specific basis, and a 
total ―not to exceed‖ limit.  Pricing for any additional work not completed in the 
approved budget will be based on the data presented in Attachment 8. 

 
The prices submitted are for the types of services necessary to complete the scope of 
work for this RFP.  Actual budgets will be site specific.  Your proposal will be evaluated 
based upon the unit rates provided, rates for additional units, and total costs for the 
scenarios presented.  Rates will be based on the number of tanks, tank sizes, number 
of samples, borings, wells, and pathways evaluated.  Rates will include all services 
necessary to satisfy the contract requirements.   
 
Standard unit rates that the Contractor will charge for services not identified in this 
RFP, but which may be necessary for completion of the contract requirements, must 
be included in your cost proposal.  For purposes of evaluation, the following should be 
noted by each Contractor. 
 

1) Developing Site Specific Work Plans, Schedules and Budgets for LUST Cleanup 
Activities/Site Safety for sites included in the LUST Trust Fund Project: Includes 
research and file review, site visits, mobilization/demobilization costs, mileage, all 
equipment, GPS (lat/long) location of sites (optional), obtaining a before and after 
photo of the site (optional), obtaining Right of Entry and Indemnity Agreements from 
each property site owner; staff time involved in obtaining site access and developing a 
site specific work plan for cleanup activities with emphasis on those activities which 
can move the site to closure expeditiously.     
 

2) Tank Closure Costs:  Includes mobilization/demobilization costs, all equipment, staff 
time, all required permits, notifications, and utility locates, tank closure, piping closure, 
disposal of residues and rinsates for cleaning, purging, removal, disposal, vapor 
analysis, backfill and compaction, and surface restoration, on a tank size basis.  For 
closure in place, also include notification of appropriate fire prevention departments 
and flowable mortar or concrete costs.   
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3) Sample Costs:  Includes obtaining sample, laboratory analyses, QA/QC, trip blanks, 

free product recovery, reporting, and all project management/staff time to incorporate 
sample information in required reports, on a per-sample basis. 

 
4) Report Preparation Costs:  Includes all staff time to collect, review and assimilate 

information into necessary reports, including written and oral reporting requirements, 
all analytical and observed documentation, record searches when required, regulatory 
communications, and mapping.  Types of reports include: Tank Closure, Tier 1, Tier 2, 
Site Monitoring, Free Product Recovery, and Expedited and other Corrective Actions. 

 
5) Disposal Costs: 

 
a. Tank contents.  Includes costs to remove, containerize if necessary, and properly 

dispose of contents of tank, not including rinsate, on a per gallon basis. 
 
b. Contaminated backfill.  Includes all costs associated with removal, hauling, and 

disposal/treatment of all contaminated soils required to be removed at time of 
tank closure and/or as part of corrective action, including all field testing, 
supervision, and reporting requirements, on a cubic yard basis. 

 
6) Boring Costs:  Includes all staff time and equipment to properly install, log, sample and 

properly abandon each soil or rock boring, including obtaining permits and site access, 
utility locates, accurate elevation surveys, and appropriate cuttings disposal and 
surface restoration on a per boring basis, assuming 25 ft. deep borings and a per foot 
basis for depth greater than 25 ft. 

 
7) Monitoring Wells Costs:  Includes all staff time and equipment to properly convert a 

boring into a monitoring well, including the completion of monitoring well construction 
diagrams documenting well construction, static water level, well development, proper 
disposal of development water, hydraulic conductivity measurements as appropriate, 
and a weather sealed locking cap, on a per well basis, assuming a 25 ft. depth basis 
and a per foot basis for depths greater than 25 ft. 

 
8) Pathway Evaluation Costs:  Includes all staff time and equipment necessary to conduct 

field analysis, sampling, monitoring, and inspections sufficient to evaluate each 
pathway and all potential receptors impacted on a per pathway basis.   
 

9) Soil Gas Costs:  Includes all staff time and equipment and laboratory analysis 
necessary to properly obtain, evaluate and document soil gas levels followed by 
confirmation sampling at specific locations, including QA/QC, and shipping costs on a 
per sample basis. 

 
10) Material and Equipment.  Materials to be acquired for the performance of this work 

must be identified and priced to a reasonable level of detail.  Equipment to be used 
must also be identified, and if use charges are to be assessed and submitted for 
payment, the age and condition of the equipment must be described. 
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B. The agreed final cost of work will be the firm fixed cost for the project.  Only 
additions confirmed by an approved written change order will be allowed.  Clarification 
of information submitted or additional comment requests based on the scope of work 
will be the responsibility of the Contractor without additional compensation.   

 
C. Should the Contractor or DNR request additional work, change order 
authorization must be given in writing by DNR to the Contractor  prior to 
initiation of the activity.  Prices as used herein shall fix the level of additional 
compensation that will be paid.  

 
D. All costs, including subcontractors, independent contractors or other parties 

providing service or products required by the Scope of Work, shall be included. 
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Section 4 
Scope of Work Requirements 

 
4.1 Overview 
 The DNR reserves the right to determine whether the supportive materials 

submitted by the Contractor demonstrate the Contractor will be able to comply 
with the Mandatory Requirements.  If the DNR determines the supportive 
materials do not demonstrate the Contractor will be able to comply with the 
Mandatory Requirements, the DNR may disqualify the Bid Proposal.  The 
successful Contractor shall be obligated to provide all goods and/or services 
specified in this Section. 

 
The successful Contractor shall provide the goods and/or services to DNR using 
the Contract in accordance with the specifications and technical requirements as 
provided in this Section.  The Contractor shall address each requirement in this 
Section and indicate whether or not it will comply with the requirement.  If the 
context requires more than a yes or no answer or the section specifically 
indicates, the Contractor shall explain how it will comply with the requirement.  
Proposals must address each requirement.  Merely repeating the requirements 
may be considered non-responsive and may disqualify the Contractor.  
Proposals must identify any deviations from the requirements of this RFP or 
requirements the Contractor cannot satisfy.  If the Contractor deviates from or 
cannot satisfy the requirement(s) of this section, the DNR may reject the 
Proposal. 

 
4.2 Purpose of RFP 

The purpose of this RFP is for the DNR to obtain proposals to provide the 
services necessary to complete the objectives of the LUST Trust Fund Project 
(Project).  Services that will be required are to develop site specific plans and 
perform site cleanup activities at sites selected by and assigned to the Contractor 
by the DNR and then implementing the planned activities necessary to move 
LUST sites to a ―no action required‖ site classification (NAR).  Activities may 
include permanent closure of USTs as part of corrective action, Tier 1, Tier 2 and 
Tier 3 site assessments, DNR approved soil excavations, free product removal, 
longer term remediation design and implementation, monitoring and other site 
cleanup related activities.   

 
The Iowa Department of Natural Resources (DNR) is issuing a Request for 
Proposal (RFP) for Contractors whose work will be supervised by an Iowa 
certified groundwater professional.   Contracts will be awarded to two Contractors 
for work to be performed on specific sites chosen by DNR for the Project.   
Specific sites to be included in the Project are noted within, but may change 
depending on eligibility or other factors.  
 
The DNR intends to award two contracts to two separate Contractors  Each 
contract shall be for the amount not to exceed $100,000 for duration of one year.  
DNR shall have the sole option to extend each contract for five (5) subsequent 
one year periods, adding up to no more than six years total for the life of the 
contract.  The purpose of the five (5) potential one-year extensions is to utilize 
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additional federal EPA LUST Trust funds should such funds be grant to the DNR 
for corrective action at approved LUST sites.  (However, at this time, the DNR 
has secured $100,000 for a one-year period.)  Each one-year extension shall be 
for the amount not to exceed $100,000 for a total amount not to exceed $600,000 
for the life of the contract.  Any Contractor-specific contract resulting from the 
RFP shall not be an exclusive contract. 
 
Following execution of contracts, the DNR will identify and assign site specific 
projects to each Contractor.  The DNR retains sole discretion in selecting which 
Contractor to retain and assignment of site specific projects to be undertaken.  
Sites and site specific projects may be added to a single contract within the sole 
discretion of the DNR.  Multiple Contractors may be selected for site specific 
activities or different phases of a project at any individual site.  The DNR may 
request Contractors to submit work plans and/or budget proposals for site 
specific projects, site specific activities or site specific phases of a project as part 
of the project assignment process. 
 
The Scope of Work may change based on requests by DNR or the Contractor 
during the contract period, subject to approved change orders.  The Scope of 
Work upon which your proposal will be based and which shall serve as a basis 
for negotiation of any resultant contract is set forth in this section.  Contractors 
are requested to submit technical and cost proposals for the work requested.  
The DNR retains the right to accept or reject any proposal for any reason.  

 
4.3 Background 

The Iowa Department of Natural Resources (DNR), in partnership with the US 
Environmental Protection Agency (EPA), is soliciting proposals from qualified 
Contractors to provide the services necessary to complete the objectives of the 
LUST Trust Fund Project (Project).   The DNR has identified a group of LUST 
sites located in Iowa where permanent UST closure, soil excavation, longer term 
remediation, monitoring or other site cleanup activities are desirable or where site 
assessment is necessary to assign a risk classification and determine what 
further corrective action is necessary to classify the site as ―No Action Required‖ 
(NAR) under application of DNR rules, 567—Chapter 135 (455B) of the Iowa 
Administrative Code.  The current owner of the property may be unable or 
unwilling to complete UST closure, corrective action, environmental assessment 
or other site cleanup related activities due to the costs.  The owner/operator of 
the USTs or other responsible party may also be unknown or unavailable.  The 
Project will be funded through a federal grant, provided by the EPA with 
emphasis to be placed on monitoring activities. 
 
Two Contractors will be selected for the Project.  The Contractors will be selected 
based upon their technical qualifications, their demonstrated ability to complete 
similar project work quickly and on schedule, and upon the proposed costs 
submitted for each of the activities identified.  Prior to any work being approved 
for any individual site, a site specific budget will be negotiated and must be pre-
approved based upon the services necessary at each site.  Additional sites may 
be added to the list identified in this RFP.  Contractors will only be requested to 
conduct activities at sites within the Project.  The type and complete scope of site 
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cleanup activities will vary.  DNR files will need to be reviewed by the selected 
Contractors.  If information is not available in the DNR files, the Contractor will 
need to contact the current UST owner/operator, property owner or conduct an 
on-site inspection of the site to determine the type and scope of site cleanup 
activities to be performed at the LUST site.   

 
4.4 Description of Scope of Work.  

DNR seeks to obtain Contractors to perform the tasks listed below.  The tasks to 
be performed must be supervised by an Iowa Certified Groundwater 
Professional. A listing of Iowa Certified Groundwater Professionals may be found 
at: 
 
http://www.iowadnr.gov/portals/idnr/uploads/ust/gwplistname.pdf?amp;tabid=670  
 
The Contractors must comply with applicable DNR rules in chapter 567 Iowa 
Administrative Code (IAC) 135. 
 
DNR rules in chapter 567 Iowa Administrative Code (IAC) 135 may be found at:  
 
http://search.legis.state.ia.us/NXT/gateway.dll/ar/iac/5670___environmental%20p
rotection%20commission%20__5b567__5d/1350___chapter%20135%20technic
al%20standards%20and%20corrective__2e/_c_5670_1350.xml?f=templates$fn=
default.htm   
 
Contractors must utilize proper analytical methods and certified laboratories.   A 
list of certified laboratories and analytical methods may be found at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/CertifiedLabsMethods.aspx  
 
Contractors must also comply with all applicable DNR software, guidance 
documents, forms, RBCA updates and web postings 
 
Internet link to general information about DNR UST Program:   
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks.a
spx  
 
Internet links to LUST Software, Guidance and Forms: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTSiteAssessment.aspx  
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTForms.aspx 
 
A hard copy of all plans, reports, or other written deliverables must be submitted 
to DNR even if an electronic copy is submitted.  All deliverables containing 
analytical data must include a diskette or electronic file of the required excel 

http://www.iowadnr.gov/portals/idnr/uploads/ust/gwplistname.pdf?amp;tabid=670
http://search.legis.state.ia.us/NXT/gateway.dll/ar/iac/5670___environmental%20protection%20commission%20__5b567__5d/1350___chapter%20135%20technical%20standards%20and%20corrective__2e/_c_5670_1350.xml?f=templates$fn=default.htm
http://search.legis.state.ia.us/NXT/gateway.dll/ar/iac/5670___environmental%20protection%20commission%20__5b567__5d/1350___chapter%20135%20technical%20standards%20and%20corrective__2e/_c_5670_1350.xml?f=templates$fn=default.htm
http://search.legis.state.ia.us/NXT/gateway.dll/ar/iac/5670___environmental%20protection%20commission%20__5b567__5d/1350___chapter%20135%20technical%20standards%20and%20corrective__2e/_c_5670_1350.xml?f=templates$fn=default.htm
http://search.legis.state.ia.us/NXT/gateway.dll/ar/iac/5670___environmental%20protection%20commission%20__5b567__5d/1350___chapter%20135%20technical%20standards%20and%20corrective__2e/_c_5670_1350.xml?f=templates$fn=default.htm
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/CertifiedLabsMethods.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/CertifiedLabsMethods.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTForms.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTForms.aspx


RFP Issue Date:  11/10/2011 

 
 
 
 

34 

spreadsheets for oxygenates MTBE, 1,2-DCA, and EDB.  A copy of the required 
spreadsheet format is included in Attachments 16, 17 & 18.       
 
The major tasks the Contractors will be expected to perform during the contract 
are as follows:   

 
Task 1:  Develop Site Specific Work Plans, Schedules, and Budgets for 
LUST Cleanup Activities/Site Safety 
 
Upon submittal of the signed contract, the Contractor shall prepare site specific 
work plans, schedules, and budgets for LUST cleanup work activities to be 
conducted at each site selected by and assigned to the Contractors by the DNR.   
 
The Contractor shall provide DNR with a schedule of events which includes the 
dates the expected events are to occur during the course of the project.  Time 
extensions must receive prior approval from DNR.  Good faith efforts will be 
considered when granting extensions.  Adherence to scheduled start-up duties 
for individual tasks and early detection of potential delays will be considered 
when determining good faith efforts.  Liquidated damages of $250 per day shall 
be assessed beyond the original or extended deadline until all tasks are 
completed.  The liquidated damages approximate the reasonable amount of 
damages to the LUST Trust Fund Project anticipated by DNR for delays in not 
completing the required work on time. 
  
The site specific work plans and budgets should include a brief summary 
description of work activities to be completed, a schedule for the completion of 
site specific work activities, and the associated costs.  These site specific plans 
may include permanent tank/piping closure activities, Tier 1, Tier 2 and Tier 3 
assessment reports, soil excavation, free product removal, longer term 
remediation, receptor removal or replacement, site monitoring and other site 
cleanup related activities.  Suggested records to review in preparation of the site 
specific LUST cleanup activity plans are DNR tank records, state and local fire 
marshal records, Sanborn maps, air photos, city directories and other historical 
records.  For sites where activities were completed under the previous LUST 
ARRA project, the Contractor should also review closely the RFP Site List, the 
most recent report submitted to DNR and any associated DNR correspondence, 
as well as the latest DNR approved monitoring plan. 
 
The Contractor firm shall be responsible for obtaining separate site Right of Entry 
and Indemnity Agreements from each property owner where the LUST cleanup 
activities will be performed.  These agreements must be in place before intrusive 
site activities are initiated. 
 
The Contractor firm may be responsible for obtaining a GPS (latitude and 
longitude) location of each project site and a before and after photograph of the 
site.     
 
The Contractor firm shall be responsible for maintaining a safe job site with 
operational employees thoroughly knowledgeable and properly trained in 
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hazards associated with the removal of USTs and other intrusive site cleanup 
activities including, but not limited to, excavation, drilling, sampling, free product 
removal, and remediation system installation, operation, and maintenance.  At a 
minimum this would include: 

 

 Obtain signed Right of Entry and Indemnity Agreement from property owner. 

 Compliance with OSHA Health and Safety Standards - 29 CFR 1926/1910. 

 Compliance with federal and state regulations governing the proper storage, 
removal, transportation, and disposal of hazardous materials (liquids/sludges). 

 Compliance with state regulations which make it obligatory to report the release 
of petroleum products or hazardous materials. 

 Develop site safety plan and make it available for review by operational 
employees. 

 Instructions on methods to detect hazardous materials: atmospheric 
testing/sampling procedures. 

 Health hazards associated with exposure to hazardous materials. 

 Instruction for hazardous materials handling. 

 Personal protective gear. 

 Respirator training/respiratory protection. 

 Emergency response procedures 

 First Aid/CPR 

 Electrical hazards 

 Iowa One Call utility notification procedures and requirements 
 

Task 2:  Quality Assurance Project Plans  
The Contractor firm shall develop a quality assurance project plan that 
documents the type and quality of the data needed for environmental decisions 
and describe the methods for collecting and assessing those data. The quality 
assurance project plan must be available for review by DNR upon request. 
Guidance for preparation and plan requirements may be found: 
 
EPA Guidance for Quality Assurance Plans--- http://www.epa.gov/quality/qs-
docs/g5-final.pdf  

 
EPA Requirements for Quality Assurance Project Plans-- 
http://www.epa.gov/quality/qs-docs/r5-final.pdf 
 
Task 3:  UST Closure  
These activities shall be completed only when directed by DNR and costs are 
pre-approved by the DNR.  All permanent underground storage tank (UST) 
closures shall be conducted by an Iowa licensed UST remover.  A list of 
Iowa licensed UST removers may be found at: 

 
http://www.iowadnr.gov/portals/idnr/uploads/ust/proftankremovers.pdf?amp;tabid
=668  
 
All permanent UST closures shall be conducted based on current DNR UST 
Closure guidance and forms.  DNR UST Closure Guidance may be found at:  

http://www.epa.gov/quality/qs-docs/g5-final.pdf
http://www.epa.gov/quality/qs-docs/g5-final.pdf
http://www.epa.gov/quality/qs-docs/r5-final.pdf
http://www.iowadnr.gov/portals/idnr/uploads/ust/proftankremovers.pdf?amp;tabid=668
http://www.iowadnr.gov/portals/idnr/uploads/ust/proftankremovers.pdf?amp;tabid=668
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http://www.iowadnr.gov/portals/idnr/uploads/ust/removalguide.pdf?amp;tabid=67
6  
 
DNR UST Closure Forms may be found at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/
USTOwnersOperators/TankClosureInformation.aspx   
 
 
Tank/Piping Removal.  Complete the permanent closure of regulated USTS in 
compliance with DNR rules and guidance.  Provide notification of intended UST 
closure activity by submitting DNR Form 542-1308 ―Notification of Closure or 
Change-in-Service‖ to the DNR at least 30 days before closure activities begin. 
Internet link: 
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676    
Secure local permits and notify local fire prevention departments.  Conduct initial 
site work.   

 Provide oral confirmation of closure date to the DNR field office 24 hours prior to 
actual closure to confirm the removal date. 

 Perform UST closure activities including proper removal and disposal of liquids 
and residues from the UST system; disconnect and remove all tank and piping 
fixtures; purge, clean, remove and dispose of the UST and piping; conduct 
organic vapor analysis and soil and groundwater sampling (Sampling activity 
must be supervised by a certified groundwater professional); ship samples 
(refrigerated and protected from freezing during shipment) to an Iowa certified 
laboratory within 72 hours of collection and instruct the laboratory to analyze for 
chemicals of concern as specified in Chapter 135, IAC and also the following 
oxygenates: MTBE, ethylene dibromide (EDB), and 1, 2-dichloroethane (1, 2-
DCA); notify DNR if contamination is found; backfill and compact tank pit with 
inert clay/sand mixture, sand/bentonite mixture, or comparable materials which 
will allow adequate compaction of reduced settlement (sand alone is not 
allowable); plug all temporary monitoring wells; restoration of surface (Contract 
will not cover the replacement of pavement or other hard surface materials such 
as concrete or asphalt.  Class A road stone may be used to resurface.). 

 Submit a copy of the closure confirmation report within 45 days of the tank and/or 
piping removal. Oxygenates MTBE, EDB and 1,2-DCA will be included in the 
Closure Report in separate spreadsheets (See Attachments #16, #17 and #18). 
 
Tank/Piping Filling in Place.   Complete the permanent closure of regulated 
USTS by Filling in Place in compliance with DNR rules and guidance. Provide 
notification of intended Tank/Piping Filling in Place activity by submitting DNR 
Form 542-1308 ―Notification of Closure or Change-in-Service‖ (indicate Fill In 
Place on the form) to the DNR at least 30 days before closure activities begin. 
Internet link: 
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676   
UST systems must be physically impossible to remove or impair major structures 
before the department approves ―filling in place‖ activities.  Piping should be 
removed if possible or completely filled with mortar or concrete.   

http://www.iowadnr.gov/portals/idnr/uploads/ust/removalguide.pdf?amp;tabid=676
http://www.iowadnr.gov/portals/idnr/uploads/ust/removalguide.pdf?amp;tabid=676
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/USTOwnersOperators/TankClosureInformation.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/USTOwnersOperators/TankClosureInformation.aspx
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
http://www.iowadnr.gov/portals/idnr/uploads/forms/5421308.pdf?amp;tabid=676
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 Provide oral confirmation of closure activities to the DNR field office 24 hours 
prior to actual sampling or filling in place procedures. 

 Properly remove and dispose of liquids and residues from the UST system; 
disconnect and remove all tank and piping fixtures; purge and clean the UST; 
conduct sampling activity of soil and groundwater (Sampling activity must be 
supervised by a certified groundwater professional.); ship samples (refrigerated 
and protected from freezing during shipment) to an Iowa certified laboratory 
within 72 hours of collection and instruct the laboratory to analyze for chemicals 
of concern as specified in Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-dichloroethane (1, 2-DCA); notify DNR 
if contamination is found; if approved by department, fill tank with inert material; 
plug all temporary monitoring wells; restoration of surface (contract will not cover 
the replacement of concrete or asphalt.  Class A stone may be used to 
resurface.). 

 Submit closure report within 45 days of filling in place. 
 
Task 4:  Tier 1 Site Assessment 
Complete a Tier 1 site assessment and submit a report in accordance with DNR 
rules and guidance.  Lab analysis shall include chemicals of concern as specified 
in Chapter 135, IAC and also the following oxygenates: MTBE, ethylene 
dibromide (EDB), and 1, 2-dichloroethane (1, 2-DCA).  Oxygenates MTBE, EDB 
and 1,2-DCA will be reported in separate spreadsheets (See Attachments #16, 
#17 and #18). These activities will be completed only when directed by DNR and 
costs are pre-approved by the DNR.  See DNR website for Tier 1 Site 
Assessment guidance, software, documents and forms at:   
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx      

 
Task 5:  Tier 2 Site Assessment  
Complete Tier 2 site assessment and submit a report to the DNR in accordance 
with Chapter 567--135.10(455B) and Tier 2 site assessment guidance.   Lab 
analysis shall include chemicals of concern as specified in Chapter 135, IAC and 
also the following oxygenates: MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA). Oxygenates MTBE, EDB and 1,2-DCA will be 
reported in separate spreadsheets (See Attachments #16, #17 and #18).  These 
activities will be completed only when directed by DNR and costs are pre-
approved by the DNR. See DNR website for Tier 2 Site Assessment guidance, 
software, documents and forms at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx  
 

   
Task 6:  Tier 3 Site Assessment 
Complete a Tier 3 site assessment and submit a report to the DNR in 
accordance with Chapter 567—135.11(455B) and Tier 3 site assessment 
guidance.  Lab analysis shall include chemicals of concern as specified in 
Chapter 135, IAC and also the following oxygenates:  MTBE, ethylene dibromide 
(EDB), and 1,2-dicholoroethane (1,2-DCA).  Oxygenates MTBE, EDB and 1,2-

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier1.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier2.aspx
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DCA will be reported in separate spreadsheets (See Attachments #16, #17 and 
#18).  These activities will be completed only when directed by DNR and costs 
are pre-approved by DNR.  See DNR website for Tier 3 Site Assessment 
guidance, software, documents and forms at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx     
 
Prior to conducting Tier 3 site assessment activities, the Contractor shall prepare 
and submit a Tier 3 Work Plan that includes an evaluation of site specific 
conditions which justify the use of a Tier 3 assessment and a description of the 
type of work or assessment activities to be conducted.   
 
Task 7: Corrective Action  
Design and implementation of soil and groundwater remediation systems as 
provided in 567 IAC 135.12 will be completed only when directed by DNR and 
costs are pre-approved by the DNR.  Lab analysis shall include chemicals of 
concern as specified in Chapter 135, IAC and also the following oxygenates: 
MTBE, ethylene dibromide (EDB), and 1, 2-dichloroethane (1, 2-DCA). 
Oxygenates MTBE, EDB and 1,2-DCA will be reported in separate spreadsheets 
(See Attachments #16, #17 and #18).  These activities may be completed under 
a separate contract when applicable.  The corrective action may include but is 
not limited to the following activities: 
 
Soil excavation activities: 

 

 Complete DNR approved soil excavation in accordance with Chapter 
567--135.12(11) an guidance and submit an excavation report within 45 days. 

Corrective Action Design Report  
 

 Prepare a Corrective Action Design Report and submit the report to the DNR in 
accordance with Chapter 567--135.12(455B).  See DNR website for CADR 
Guidance at: 
 
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/L
eakingUndergroundTanks/LUSTCorrectiveAction.aspx  
 
Free Product Recovery 
 

 Conduct free product recovery and reporting activities when appropriate in 
accordance with Chapter 567--135.7(5) 
 

 Initiate free product removal, assess the extent of product present, and submit a 
Free Product Recovery Assessment Report (FPRAR).  FPRARs which propose 
removal systems other than hand bailing or passive skimming systems must be 
completed and submitted in a format consistent with the department‘s Corrective 
Action Design Report.  
  

http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTSiteAssessment/Tier3RBCA.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTCorrectiveAction.aspx
http://www.iowadnr.gov/InsideDNR/RegulatoryLand/UndergroundStorageTanks/LeakingUndergroundTanks/LUSTCorrectiveAction.aspx
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Receptor Removal and Replacement 
 

 Removal of plastic water lines and replacement with iron in accordance with DNR 
rules and guidance. 
 

 Removal, plugging and replacement of private drinking and non-drinking water 
wells and public water wells in accordance with DNR rules and guidance.  See 
private well rules in chapters 567 IAC 38, 39 & 49 as well as water well rules in 
567 IAC 43.3(7). 
 
Institutional Control or Environmental Covenant 
 

 Provide the necessary documentation and obtain certification letters to support 
use of a local ordinance as an institution control as directed by DNR. 
 
Conduct all activities, subject to land owner approval, necessary to obtain and file 
an environmental covenant (EC) for the property as directed by DNR.  Contractor 
shall be responsible for preparing the EC, filing the EC with the appropriate 
county recorder‘s office, and providing DNR with filed copy of the EC.     
 
Task 8:  Site Monitoring  
These activities will be completed only when directed by DNR and costs are pre-
approved by the DNR. 
 
Complete site monitoring activities when appropriate in accordance with Chapter 
567--135.8. Conduct sample analyses and submit a Site Monitoring Report. Lab 
analysis shall include chemicals of concern as specified in Chapter 135, IAC and 
also the following oxygenates: MTBE, ethylene dibromide (EDB), and 1, 2-
dichloroethane (1, 2-DCA).  Oxygenates MTBE, EDB and 1,2-DCA will be 
reported in separate spreadsheets (See Attachments #16, #17 and #18). 
 
Task 9:  Monthly Progress Reports 
The Contractor will be required to submit one monthly progress report to DNR on 
the first day of each month for the duration of the contract.  Contractor shall use 
the Monthly Progress Report Example in Attachment #19.  The reports shall 
include information regarding each specific site and all activities included in the 
LUST Trust Fund Project for which they have been selected, the status and 
budgets of work completed and/or pending.  Reports shall include the following 
elements: 
 
a. The total amount of funds obligated to the Contractor during the Reporting 
Period;  
 
b. The amount of funds that were invoiced by the Contractor during the Reporting 
Period;  
 
c. A detailed list of all projects or activities for which funds were expended or 
obligated, including:  

 the name of the project or activity;  
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 a description of the project or activity;  

 an evaluation of the completion status of the project or activity; and  
 

d. Any other information reasonably requested by the State of Iowa or required 
by state or federal law or regulation.  

 
Task 10:  No Further Action Certificate 
Contractor shall conduct all activities to obtain and file No Further Action 
Certificates as directed by DNR.  Contractor shall be responsible for obtaining 
proper legal description and providing to DNR, obtaining No Further Action 
Certificate, and filing the certificate with the appropriate county recorder‘s office. 
   
Task 11:  Equipment 
All equipment acquired by the Contractor under this contract shall be the property 
of the state of Iowa.  All equipment purchases proposed by the Contractor which 
have a per unit cost greater than $5,000, must have prior written approval by the 
DNR. Prior written approval shall be accomplished by the Contractor by 
submitting a work plan and a specific budget to the DNR. The work plan and 
budget shall itemize all costs involved, including a detailed description of 
activities, approximate time to accomplish activities, project management/staff 
time, photograph(s) of equipment, and the original cost of each piece of 
equipment to be purchased. DNR must then receive written approval of 
equipment purchases which have a per unit cost greater than $5,000 from EPA.  
After DNR receives approval from EPA, DNR will provide the Contractor with 
written approval for the purchase.   
 
Contractor shall contact the DNR for prior written approval for 
decommission/disposition of equipment.  Prior written approval shall be 
accomplished by the Contractor by submitting a work plan and a specific budget 
to the DNR. The work plan and budget shall itemize all costs involved, including 
a detailed description of activities, approximate time to accomplish activities, 
project management/staff time, photograph(s) of equipment, and the original cost 
of each piece of equipment to be decommission/disposed.  DNR must receive 
written approval from EPA regarding the decommission/disposal of all equipment 
with a per unit cost greater than $5,000.  After the DNR receives approval and 
disposition instructions from EPA and approves the work plan and budget 
submitted by the Contractor, the Contractor shall commence the 
decommission/disposition of the equipment.   
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Section 5 
Evaluation of Proposals 

  
  5.1 Introduction 

This section describes the evaluation process that will be used to determine 
which Bid Proposal(s) provides the greatest benefit. DNR will not necessarily 
select the Contractor offering the lowest cost; instead, DNR will select the 
Contractor whose Responsive Bid Proposal appears to provide the best value to 
the State.  By submission of its proposal, the Contractor hereby consents to the 
disclosure of its proposal contents to such State evaluators for the purpose of 
evaluation.  
 

5.2 Evaluation Committees 
DNR intends to conduct a comprehensive, fair, and impartial evaluation of 
Technical and Cost Proposals received in response to this RFP.  DNR will use 
DNR evaluation committees to conduct an independent review and evaluation of 
the Technical and Cost Proposals.   
 

5.3 Overview of Evaluation Process 
The DNR shall conduct a preliminary evaluation of all submitted Bid Proposals 
for disqualification and ineligible contractors.  Bid proposals that are timely 
submitted and not rejected due to disqualification or ineligible contractors, will be 
evaluated for compliance with the proposed format instructions and responsive 
and responsible requirements of this RFP.  Proposals that do not comply with the 
Format and Content requirements may be rejected as unresponsive by DNR, 
without further scoring of the technical proposal.  Bid Proposals that are 
evaluated and deemed responsive which are submitted by Contractors whom are 
evaluated and deemed responsible by the DNR will be forwarded to the 
members of the DNR evaluation committees for scoring.  All Cost Proposals will 
remain unopened and separated from the Technical Proposals until the DNR 
evaluation committee has completed its evaluation of the Technical Proposals.   
 
Disqualification and Ineligible Contractors 
The State will conduct an initial evaluation of proposals for disqualification 
(reference 2.13 Disqualification section of this RFP) and ineligible contractors 
(reference 2.35 Ineligible Contractors section of this RFP).   Any proposal 
determined to be disqualified, will be rejected and will not be evaluated 
further.  Any proposal determined to have ineligible contractors or 
ineligible parties based on the US GSA Excluded Parties List, will be 
rejected and will not be evaluated further. 

 
Determination of Responsiveness  
All submitted proposals shall be evaluated for responsiveness.  A responsive 
proposal is one that agrees or complies with the requirements of the RFP 
documents.  A responsive proposal will be permitted to proceed to the next 
evaluation step, which is a determination as to whether a Contractor qualifies as 
a responsible Contractor. 

A proposal does not necessarily need to describe or acknowledge each and 
every individual requirement of an RFP.  Generally, a proposal is considered 
responsive unless the proposal (1) expresses disagreement with an RFP 
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requirement, (2) takes exception to an RFP requirement, (3) proposes an action 
contradictory to an RFP requirement, (4) will otherwise prevent the enforcement 
and/or execution of an RFP requirement, (5) fails to include submittal information, 
or (6) fails to comply with the bid bond requirement for five percent of the contract 
amount ($5,000).  A nonresponsive proposal shall be rejected and 
eliminated from further consideration and cannot be recommended for an 
award of a contract. 

Determination of Responsibility  
In order to qualify as responsible, a Contractor must meet the following standards 
as they relate to the particular procurement under consideration.   

 

 Adequate financial resources for performance or the ability to obtain such 
 resources as required during performance. 
 

 Necessary experience, organization, technical qualifications, skills, and 
 facilities or the ability to obtain them (including probable Contractor 
 arrangements).  Contractor must show documentation an Iowa Certified 
 Groundwater Professional will be utilized (copy of current certification 
 must be included in the proposal). 
 

 Ability to comply with the proposed or required time of delivery or 
 performance schedule. 

 

 Satisfactory record of integrity, judgment, and performance. 
 

 Otherwise qualified and eligible to receive an award under applicable 
 laws and regulations. 
 

 Compliance with DBE requirements. 
 

If a Contractor is determined to be not responsible by DNR, their proposal 
shall be rejected and eliminated from further consideration and cannot be 
recommended for an award of a contract.   

Proposals meeting all responsive and responsibility requirements will be further 
evaluated as specified below. The Proposals will be reviewed and analyzed by 
the DNR‘s Evaluation Committees. 

 
5.4 Preferences 

Preferences required by applicable statute or rule shall be applied, where 
appropriate. 
 

5.5 Evaluation of Technical Proposals  
Evaluation of Technical Proposals will be based on the following criteria, which 
are not listed in any particular order of importance.  

            
Criterion:  
5.5.1 Presentation in Proposal  

 
5.5.2 Work Plan  
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5.5.3 Proposed Timeline 

 
5.5.4 Method of Performance 
 
5.5.5 Qualifications and Experience of Personnel 

 
5.5.6 Expertise of Personnel Responsible for the Project 

 
5.5.7 Location, Equipment and Facilities 

 
5.5.8 Experience and Reliability of the Personnel Responsible for the Project 

 
5.5.9 Commitment to the Project 

 
5.5.10 In review of technical proposals, DNR evaluators may review department 
 records to assess past performance of Contractors and Contractors‘ key 
 personnel regarding quality and timeliness of submittals to the department. 
 

5.6     Evaluation of Cost Proposals 
Total Overall Cost Score:  Cost Proposals will be evaluated and points 
awarded as follows: unit prices for each of the eleven tasks will be sub-totaled.  
The sub-total costs will be added together to create an overall total cost for the 
scope of work.  The proposal with the lowest overall total cost will receive 
fifteen (15) points.   The overall total cost scores for the other compliant 
proposals will be awarded relative to all compliant proposals (see example 
below).  
 
Scenario Cost Score:  In addition to the points previously mentioned, the cost 
proposals will be evaluated based on a scenario cost score.  The proposal with 
the lowest scenario cost score will receive 20 points.  The scenario cost scores 
for the other compliant proposals will be awarded relative to all compliant 
proposals (see example below).   
 
Example:  An example of how the number of relative points may be awarded to 
all other Cost Proposals for both the Total Overall Cost Score and the Scenario 
Cost Score, the lowest bid can be used as the numerator with each of the other 
bids as the denominator. The resulting percentage times the number of 
available points (15 or 20) can be the total score awarded for cost to other 
compliant Contractors. Points will be rounded to the nearest higher whole 
value. 

 
Example for evaluating Total Overall Cost Score:  

 
Contractor A quotes $35,000; Contractor B quotes $45,000; and Contractor C 
quotes $65,000. 
Contractor A: receives 100% of the available points for cost or 15 points. 
Contractor B: receives 78% of available points for cost ($35,000 divided by 
$45,000) or 12 points. 
Contractor C: receives 54% of available points for cost ($35,000 divided by 
$65,000) or 8 points. 
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Realistic and Accurate Cost Score:  In addition to the Total Overall Cost Score 
and the Scenario Cost Score, cost proposals will be scored on the extent to 
which the proposed cost is perceived to be realistic and accurate. Each cost 
proposal may receive up to 5 additional points based on this criterion.  Total 
maximum cost proposal points equals 40. 
 

5.7    Final Ranking and Selection 
After completion of the technical and cost proposal evaluations, a final ranking 
will be completed.  Proposals will be reviewed by the DNR.   The final 
determination of the award of contracts will be the responsibility of the DNR.  
The DNR will make the determination for the award of contracts to the 
contractors whose proposals are determined to be the most advantageous to 
the state of Iowa considering the technical and cost factors set forth in the RFP.   
Technical merit will be given greater value than cost.  Two Contractors may be 
selected for award. 

 
5.8  Criteria for Technical Proposal Evaluation 
 
The following is a list of factors that specifically will be considered in the technical evaluation of 
the proposals received. 
 

 

Technical Proposal Rating Criteria 

Weighting 
   Factor 

 
Proposed Method of Performance  
Attention will be given to the extent to which the Contractor thoughtfully tailors the 
proposed approach to ensure DNR‘s intended objectives are met, and the level of 
understanding of the project as defined in the Scope of Work.  Specificity, clarity, and 
directness of proposal will be considered.  Ample support should be provided for all 
positions, directions and assumptions.  If the level of understanding is not satisfactorily 
met, the offer will be deemed ineligible for an award.  

 
        30 

  
 
Expertise of  Personnel Responsible for the Project  
Personnel experience and strong capabilities in the oversight of the UST closure, 
assessment and correction action design described in the Scope of Work.  The 
managerial experience of the project manager, personnel experience, competence, 
and educational background (e.g., geologist, hydrologist) and professional status (e.g., 
professional engineer) of the proposed staff assigned to the project will also be 
evaluated.  If no level of experience has been determined, the Contractor will be 
deemed ineligible for an award.  The project manager must be a certified groundwater 
professional.   

 
        10 

 
Location, Equipment, and Facilities  
Geographic location, availability of personnel, equipment, analytical facilities, facilities 
necessary for the successful accomplishment of the work, and sufficient equipment to 
get the work done in a timely manner.   

 
        05 
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Experience and Reliability of Personnel Responsible for this Project   
The Contractor's technical performance on similar, past projects and the extent to 
which the participant can draw on past experience directly in meeting the 
requirements of these closure activities.   

 
10 

 
Commitment to Project  (Section IE of Proposal) 
The Contractor‘s commitment to meet the schedule outlined.   The Contractor‘s 
demonstrated record of timeliness, quality and project management.   
 
Total Technical Points 

 
        5 
         
  
 
       60 

 
 

5.9 Criteria for Cost Proposal Evaluation   

 
The following is a list of factors that specifically will be considered in the cost evaluation of the 
proposals received.  DNR reserves the right to reject any proposal they feel contains excessive 
costs. 
 

 

Cost Proposal Rating Criteria 

Weighting 
   Factor 

 
Total Overall Cost Score   

 
15 

 
Scenario Cost Score 
 
Realistic and Accurate Cost Score                                                                                                                                                                                                                                               
 
 
Total Cost Points 

 
20 

 
5 
 
 

40 
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Section 6 
Contractual Terms and Conditions 

 
  6.0 Preface  

Any contract(s) resulting from this RFP between the State and the successful 
Contractor shall be a combination of the specifications, terms and conditions of 
this RFP; the offer of the Contractor contained in the Contractor‘s proposal; 
written clarifications or changes made in accordance with the provisions herein; 
and any other terms deemed necessary or acceptable by the DNR. 

 
Any resulting contract shall be available to the public as part of the public record 
in accordance with applicable law. 

 
6.1 Selection Contingent Upon Contract Negotiations 
 The initial selection of a Contractor means that the DNR will negotiate in good 

faith with the selected Contractor in expectation of executing a contract.  If the 
DNR determines within its sole discretion that it cannot execute a contract with 
the selected Contractor, then it may select a new Contractor based on the next 
highest score or reissue an RFP at a later time. 

 
6.2 Duration of Contract Term, and Amendments to Extend Duration of 

Contract 
The term of the Contract shall be one year, unless terminated earlier in 
accordance with the terms of the contract.  The effective date of the contract 
shall not precede the date upon which both parties have signed the contract and 
the date upon which the contract is approved by the Environmental Protection 
Commission, if such approval is required.  DNR shall have the sole option to 
renew and extend this Contract for subsequent periods, adding up to no more 
than 6 years total, by executing a signed Contract prior to the expiration of this 
Contract.  

 
6.3 Acceptance of Terms and Conditions 

By submitting a proposal, each Contractor acknowledges its acceptance of the 
specifications, terms and conditions of a contract contained in this RFP, without 
change except as otherwise expressly stated in its proposal, and of the 
specifications, terms and conditions of the contract forms found in Attachment 
#5. If a Contractor takes exception to a provision, the Contractor must state the 
reason for the exception and set forth in its proposal the specific contract 
language it proposes to include in place of the provision. Exceptions that 
materially change these terms or the requirements of the RFP may be deemed 
non-responsive by the DNR, as determined in its sole discretion, resulting in 
possible disqualification of the Contractor‘s proposal. With regard to the ―Special 
Conditions‖ portion of the contract forms, DNR and the successful Contractor 
may agree to modifications to the terms of the ―Special Conditions‖ as necessary 
to negotiate the terms of a contract. 

 
A Contractor‘s failure to state an exception to any provision and propose 
alternative language may be deemed by the DNR to constitute Contractor‘s 
acceptance thereof. The State reserves the right to refuse to enter into a contract 
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with the successful Contractor for any reason, even after delivery of notice of 
selection or intent to award a contract. 
 
The terms and conditions as stated herein relate only to this RFP, and do not 
extend to other or future contracts a prospective Contractor may currently have 
or may have in the future with the DNR, nor do the terms and conditions as 
stated herein relate to any other DNR procurement which may be in process. 
 

6.4  Deadline for Execution of Contract 
By submitting a proposal, each Contractor agrees that any and all contracts 
resulting from this RFP must be negotiated and signed by all parties no later than 
February 23, 2012, unless such deadline is extended by DNR in writing.  Any 
failure by a successful Contractor or its third party Contractors to negotiate and 
sign a contract with the State of Iowa prior to this deadline may result in 
suspension or termination of negotiations with the successful Contractor, and 
DNR may elect to negotiate with any other Contractor.  
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Attachment # 1 
Certification Letter 

Alterations to this document are prohibited, see section 2.14.15. 
 
[Date] 
 
Issuing Officer Name, Issuing Officer 
Agency 
Agency Address 
 
 Re: Request for Proposal Number  RFP Number 
  PROPOSAL CERTIFICATIONS 
 
Dear Issuing Officer Name: 
 
I certify that the contents of the Proposal submitted on behalf of [Name of 
Contractor]_______________________________ (Contractor) in response to Agency 
for Request for Proposal Number RFP Number for Commodity Description are true and 
accurate.  I also certify that Contractor has not knowingly made any false statements in 
its Proposal. 
 
Certification of Independence  
 
I certify that I am a representative of Contractor expressly authorized to make the 
following certifications in behalf of Contractor. By submitting a Proposal in response to 
the RFP, I certify in behalf of the Contractor the following:  
 

1. The Proposal has been developed independently, without consultation, 
communication or agreement with any employee or consultant to the Agency or 
with any person serving as a member of the evaluation committee. 
 

2. The Proposal has been developed independently, without consultation, 
communication or agreement with any other Contractor or parties for the purpose 
of restricting competition. 
 

3.  Unless otherwise required by law, the information found in the Proposal has not 
been and will not be knowingly disclosed, directly or indirectly prior to Agency‘s 
issuance of the Notice of Intent to Award the contract. 
 

4.  No attempt has been made or will be made by Contractor to induce any other 
Contractor to submit or not to submit a Proposal for the purpose of restricting 
competition. 
 

5.  No relationship exists or will exist during the contract period between Contractor 
and the Agency or any other State agency that interferes with fair competition or 
constitutes a conflict of interest. 
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Certification Regarding Debarment 
 

6. I certify that, to the best of my knowledge, neither Contractor nor any of its 
principals: (a) are presently or have been debarred, suspended, proposed for 
debarment, declared ineligible, or voluntarily excluded from covered transactions 
by a Federal Agency or State Agency; (b) have within a three year period 
preceding this Proposal been convicted of, or had a civil judgment rendered 
against them for commission of fraud, a criminal offense in connection with 
obtaining, attempting to obtain, or performing a public (federal, state, or local) 
transaction or contract under a public transaction, violation of antitrust statutes; 
commission of embezzlement, theft, forgery, falsification or destruction of 
records, making false statements, or receiving stolen property; (c) are presently 
indicted for or criminally or civilly charged by a government entity (federal, state, 
or local) with the commission of any of the offenses enumerated in (b) of this 
certification; and (d) have not within a three year period preceding this Proposal 
had one or more public transactions (federal, state, or local) terminated for 
cause. 

 
 This certification is a material representation of fact upon which the Agency has 

relied upon when this transaction was entered into.  If it is later determined that 
Contractor knowingly rendered an erroneous certification, in addition to other 
remedies available, the Agency may pursue available remedies including 
suspension, debarment, or termination of the contract. 

 
Certification Regarding Registration, Collection, and Remission of Sales and Use 
Tax 
 

7.  Pursuant to Iowa Code sections 423.2(10) and 423.5(8) (2009) a retailer in Iowa 
or a retailer maintaining a business in Iowa that enters into a contract with a state 
agency must register, collect, and remit Iowa sales tax and Iowa use tax levied 
under Iowa Code chapter 423 on all sales of tangible personal property and 
enumerated services.  The Act also requires Contractors to certify their 
compliance with sales tax registration, collection, and remission requirements 
and provides potential consequences if the certification is false or fraudulent. 

 
By submitting a Proposal in response to the (RFP), the Contractor certifies the 
following:  (check the applicable box) 

 

 Contractor is registered with the Iowa Department of Revenue, collects, and 
remits Iowa sales and use taxes as required by Iowa Code Chapter 432; or 

 

 Contractor is not a ―retailer‖ or a ―retailer maintaining a place of business in 
this state‖ as those terms are defined in Iowa Code subsections 423.1(42) 
and (43). 
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Contractor also acknowledges that the Agency may declare the Contractor‘s 
Proposal or resulting contract void if the above certification is false.  The 
Contractor also understands that fraudulent certification may result in the Agency 
or its representative filing for damages for breach of contract in additional to other 
remedies available to Agency. 

 
Sincerely, 
 
 
_________________________________    
[Name and Title] 
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Attachment #2 

Authorization to Release Information Letter 
Alterations to this document are prohibited, see section 2.14.15. 
  

[Date] 
 
Issuing Officer Name, Issuing Officer 
Agency 
Lead Agency Address 
 
 Re: Request for Proposal Number  RFP Number 
  AUTHORIZATION TO RELEASE INFORMATION 
 
Dear Name of Issuing Officer: 
 
[Name of Contractor]_____________________________ (Contractor) hereby 
authorizes the Agency ("Agency") or a member of the Evaluation Committee to obtain 
information regarding its performance on other contracts, agreements or other business 
arrangements, its business reputation, and any other matter pertinent to evaluation and 
the selection of a successful Contractor in response to Request for Proposal (RFP) 
Number RFP Number. 
 
The Contractor acknowledges that it may not agree with the information and opinions 
given by such person or entity in response to a reference request.  The Contractor 
acknowledges that the information and opinions given by such person or entity may hurt 
its chances to receive contract awards from the State or may otherwise hurt its 
reputation or operations.  The Contractor is willing to take that risk. 
 
The Contractor hereby releases, acquits and forever discharges the State of Iowa, the 
Agency, their officers, directors, employees and agents from any and all liability 
whatsoever, including all claims, demands and causes of action of every nature and 
kind affecting the undersigned that it may have or ever claim to have relating to 
information, data, opinions, and references obtained by the Agency or the Evaluation 
Committee in the evaluation and selection of a successful Contractor in response to the 
RFP. 
 
The Contractor authorizes representatives of the Agency or the Evaluation Committee 
to contact any and all of the persons, entities, and references which are, directly or 
indirectly, listed, submitted, or referenced in the Contractor's Proposal submitted in 
response to RFP.   
 
The Contractor further authorizes any and all persons and entities to provide 
information, data, and opinions with regard to its performance under any contract, 
agreement, or other business arrangement, its ability to perform, business reputation, 
and any other matter pertinent to the evaluation of the Contractor‘s Proposal. The 
Contractor hereby releases, acquits and forever discharges any such person or entity 
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and their officers, directors, employees and agents from any and all liability whatsoever, 
including all claims, demands and causes of action of every nature and kind affecting 
the Contractor that it may have or ever claim to have relating to information, data, 
opinions, and references supplied to the Agency or the Evaluation Committee in the 
evaluation and selection of a successful Contractor in response to RFP. 
 
A photocopy or facsimile of this signed Authorization is as valid as an original. 
 
 
Sincerely, 
 
 
 
____________________________________    
[Printed Name of Contractor Organization]  
 
 
 
____________________________________  ____________   
[Name and Title of Authorized Representative]  Date 
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 Attachment #3 
 

SITE LIST  
 

The following sites may or may not be included in resulting contracts.  DNR has the sole 
discretion of assigning sites to each contract.   

 
 

 

  

LUST Site & Town Activities 

9LTL22 Former Walt's Service, Gravity 

One Post Remediation Sampling Event, 
One Site Monitoring Report (SMR), Well 

Plugging 

8LTY48 Rolfe Service, Rolfe 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

8LTV26 Wards Repair, Attica 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

9LTD17 RMI Wellsburg, Wellsburg 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

9LTE43 
Mel's Repair Service, What 

Cheer 
One Sampling Event, One SMR, Well 

Plugging 

9LTG07 
Cher's Mini Mart, Chapin 

(tentative, as funding allows) 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

9LTH79 TJ's GasNBait, Chelsea 
Two Sampling Events, One SMR, Well 

Plugging 

9LTI74 Inman Oil, Earlham 
Two Sampling Events, One SMR, Well 

Plugging 

9LTJ06 
Former B & C Service, 

Lockridge 
One Post Remediation Sampling Event, 

One SMR, Well Plugging 

8LTS02 PEMCO Fast Break, Keystone 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

9LTG19 Capt DS Dry Dock, Belmond 
Two Post Remediation Sampling Events, 

One SMR, Well Plugging 

9LTO44 
White-New Idea Farm 

Equipment, Loc. 4, Charles City 

Two Post Remediation Sampling Events, 
One SMR, Free Product Recovery with 
Quarterly Reporting and Well Plugging 
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Attachment #4 
 

TECHNICAL PROPOSAL TITLE PAGE 
 
 
 

Submitted by:  
 

 

Firm Name: 
 

 

Address: 
 

 

City, State, Zip: 
 

 

Telephone: 
 

 

FAX: 
 

 

Email Address: 
 

 

Signature: 
 

 

Print Name: 
 

 

Title: 
 

 

Date: 
 

 

 
 

______Original 
 
______Copy 
 
______Public Copy redacting information for which confidential treatment is requested. 
No part of a cost proposal may be held confidential. Please refer to section 1.8.3. 
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Attachment #5 

TECHNICAL PROPOSAL CHECKLIST 

 
The transmittal letter, the technical proposal title page, technical proposal checklist, the 
technical proposal, and a copy of the entire technical proposal on CD-ROM are to be placed in a 
separate envelope.  The outside of the envelope must be marked as follows:  
  

Contractor‘s Name and Address  
   Contact Person and Telephone  
   Project Title and RFP Number  
   Proposal Due Date and Time  
   Original (or Copy)  
   Technical Proposal  
   

Failure to do this will result in an ineligible proposal.     
 
IN ORDER TO BE ELIGIBLE FOR CONSIDERATION, YOUR PROPOSAL MUST INCLUDE, AT A MINIMUM, ALL 

OF THE FOLLOWING DOCUMENTS:  (Refer to Section 3 for additional information.) 
 
____  Transmittal Letter (signed by individual who is authorized to legally bind the contract) 
 
____  Attachment 4 – ―Technical Proposal Title Page‖. 
 
____ Table of Contents 
 
____ Executive Summary (no more than 5 pages) 
 
____ Work Plan (Containing the following elements and no more than 25 pages): 
 
____  Method of Performance. 
 
____ 1. Written narrative demonstrating the method or manner in which you 

 propose to satisfy the requirements of the scope of work.  

 
____ 2. Sequential step-by-step description of tasks or events that are proposed   
  to accomplish the scope of work. 

 
____ 3. Discussion of the Contractor/consulting firm‘s method for preparing and   
  assuring the Quality Assurance Project Plan will be consistent with EPA   
  guidance and requirements. 

 

____  Contractor Background Information 

 

____ 1. Name, address, telephone number, fax number and email address of Contractor 

 including all dba‘s, assumed names or operating business names. 
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____ 2. Form of business (i.e., corporation, partnership, proprietorship, LLC) & if entity is  
  registered as Targeted Small Business. 

 

____ 3. State of incorporation, formation or organization. 

 

____ 4. Identification and specification of locations(s) and telephone numbers of the  

  major offices and other facilities. 

 

____ 5. Local office address and phone number. 

 

____ 6. Number of employees. 

 

____ 7. Type of business. 

 

____ 8. Name, address and telephone number of Contractor‘s representative to contact  

  regarding all contractual and technical matters. 

 

____ 9. Name, address and telephone number of Contractor‘s representative to contact 

  regarding scheduling & other arrangements. 

 

____ 10. Name and qualifications of any subcontractors who will be involved project. 

 

____ 11. Identify the Contractor‘s accounting firm. 

 

____ 12. Contractor‘s Registered Agent and date Contractor registered with the Iowa  
  Secretary of State to do business in Iowa.  Provide same information for   
  Contractor‘s subcontractor.    

 
 
____ Expertise of Personnel Responsible for the Project. 
 
____ 1. Identify Certified Groundwater Professional responsible for supervision of field 

 staff and completion of scope of work and include copy of current Iowa 
 Groundwater Professional Certification. 

 
____ 2. List of personnel assigned to project and what they will do. 
 
____ 3. Organizational chart. 
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____ 4. Qualifications of personnel proposed to perform the work. 
 
____ 5. Resumes including references, educational qualifications and previous work 

 assignments for personnel listed in 2. 
 
 
____ Location, Equipment and Facilities 
 
____     List of geographic location of: 
 
____     1. Personnel. 
 
____ 2. Equipment. 
 
____ 3. State certified lab conducting analytical work. 
 
____ 4. Other facilities needed for the successful accomplishment of work. 
 
____ 5. Equipment capable of operating Tier 1 and Tier 2 software. 
 
 
____ Experience and Reliability of Personnel Responsible for the Project. 
 
____     1. Information which documents the successful and reliable experience in   
  past performances of personnel listed in Expertise Personnel    
  Responsible for the Project. 
 
___      2. Provide information related to at least three and not more than five similar  
  and recently completed contracts by the office and personnel who will   
  carry out the terms of the contract.   
 
____   Commitment to the Project 
 
____ 1. Number of personnel available for this project. 
 
____ 2. How long has Contractor been doing the type of work described in the Scope of 

 Work? 
 
____ 3. Describe the experience of the personnel listed in ―Expertise of Personnel  
  Responsible for the Project‖ to maintain the schedules on past LUST   
  projects. 
 
____ Financial Information 
 
____ 1. Audited financial statements for the last 3 years or life of company (whichever is  
  shorter). 
 
____ 2. Minimum of 3 financial references. 
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____ Termination, Litigation, Debarment 
 
____ 1. Provide statements to all questions pertaining to 3.3 Termination, Litigation and  
   
  Debarment. 
 
____ Acceptance of Terms and Conditions 
 
____ 1. Provide specific statement of acceptance of all terms and conditions stated in  
  RFP as part of bid proposal.  If Contractor has objections, please make reference 
  to the specific RFP page and section and explain objection.  OBJECTIONS OR  
  RESPONSES THAT MATERIALLY ALTER THE RFP MAY DISQUALIFY THE  
  CONTRACTOR. 
 
 
The following completed attachments should be returned with the Technical Proposal: 
 
 
____    Attachment #1 – ―Certification Letter‖. 

 
 
____  Attachment #2 – ―Authorization to Release Information Letter‖.  
 
 
____    Attachment #9 – ―Certification Regarding Lobbying‖. 
 
 
____  Attachment #10 – ―Disclosure of Lobbying Activities‖  
 
 
____   Attachment #11 - DBE Subcontractor Utilization Form. (If you, as the prime contractor,  
 are not a DBE and will not be subcontracting work, please state ―no subcontracting‖ on 
 the DBE Subcontractor Utilization Form.) 
 
____ DBE Documentation. (Provide written documentation of your efforts to utilize DBEs). 
 
____ Attachment #12 - DBE Subcontractor Performance Form. (If you, as the prime 
 contractor, are not a DBE and will not be subcontracting work, please state ―no 
 subcontracting‖ on the DBE Subcontractor Performance Form.)   
 
____ Bid Bond for 5 percent of contract amount ($5,000).  See Attachment #23.   
 
____ Copy of entire Technical Proposal on CD-ROM.   
 
____ The Technical Proposal will expire on ___________________________(minimum of 

180 days from the date of Proposal deadline). 
  
 
PLEASE RETURN A COPY OF THE COMPLETED CHECKLIST WITH YOUR TECHNICAL PROPOSAL. 
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Attachment #6 

 
COST PROPOSAL TITLE PAGE 

 
 
 

Submitted by:  
 

 

Firm Name: 
 

 

Address: 
 

 

City, State, Zip: 
 

 

Telephone: 
 

 

FAX: 
 

 

Email Address: 
 

 

Signature: 
 

 

Print Name: 
 

 

Title: 
 

 

Date: 
 

 

 
 

______Original 
 
______Copy 
 
______Public Copy redacting information for which confidential treatment is requested. 
No part of a cost proposal may be held confidential. Please refer to section 1.8.3. 
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Attachment #7 
 
 

COST PROPOSAL CHECKLIST 
 
 
The cost proposal title page, the cost proposal checklist, the cost proposal, and the cost 
proposal Excel spreadsheet copied in a CD-ROM and are to be placed in a separate envelope.  
The outside of the envelope must be marked as follows:  
  

Contractor‘s Name and Address  
   Contact Person and Telephone  
   Project Title and RFP Number  
   Proposal Due Date and Time  
   Original (or Copy)  
   Cost Proposal  
   

Failure to do this will result in an ineligible proposal.     
 
The purpose of this proposal is to evaluate your firm's cost associated with completing the 
proposed method of performance outlined in the technical proposal.  These costs will be the 
basis for site specific budgets which will be negotiated and pre-approved before activities begin 
on each individual site.   
 
IN ORDER TO BE ELIGIBLE FOR CONSIDERATION, YOUR PROPOSAL MUST INCLUDE, AT A MINIMUM, ALL 

OF THE FOLLOWING DOCUMENTS:  (Refer to Chapter 4 for additional information.) 
 
Check or initial to indicate document is included in the proposal. 
 
 
____    Attachment 4 – ―Cost Proposal Title Page‖. 
 
____ Table of Contents 
 
____ Presentation of Costs 
 
All information on Attachment 8 ―Cost Proposal‖ is required.  Please do not alter the format of 
this attachment.   
 
____   Task 1:  Develop Site Specific Work Plans, Schedules and Budgets for LUST Cleanup 

Activities/Site Safety 
 
____ Task 2:  Quality Assurance Project Plans  
 
____ Task 3:  UST Closure  
 
____ Task 4: Tier 1 Site Assessment 
 
____ Task 5:  Tier 2 Site Assessment 
 
____    Task 6:  Tier 3 Site Assessment 
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____ Task 7:  Corrective Action  
 
____  Corrective Action Activities  
 
____  Free Product Recovery 
 
____ Task 8:  Site Monitoring Report 
 
____ Task 9:  Monthly Progress Reports 
 
____ Task 10:  No Further Action Certificate 
 
____ Task 11:  Equipment   
 
 
 
The following completed attachments should be returned with the Cost Proposal: 
 
____   Attachment #1 – ―Certification Letter‖. 
 
____   Attachment #24 – Cost Proposal Excel Spreadsheet.   (This should be included   
 in a CD-ROM and submitted along with the Cost Proposal in paper format).     
 
 
 
 
____  The Cost Proposal will expire on ________________________________(minimum of     

 180 days from the date of Proposal deadline).  
 

 
PLEASE RETURN A COPY OF THE COMPLETED CHECKLIST WITH YOUR COST PROPOSAL. 
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Attachment #8 

 
COST PROPOSAL 

 
Contractor‘s Cost Proposal shall include an all-inclusive, itemized, total cost in U.S. Dollars 
(including all travel, expenses, etc. in prices).  All pricing to be FOB Destination, freight cost and 
all expenses included; and based on Net 60 Days Payment Terms.  The following template is 
required.  Please use additional pages to provide any additional narrative support for the costing 
information. 
 
Please note that all mileage rates are established at 55.5 cents per mile which is the IRS 
standard business mileage rate from July 1, 2011 through December 31, 2011.  Should 
the IRS standard business mileage rate change, DNR will reimburse the Contractor at the 
current IRS business mileage rate.    

 
Payment Terms 
Per Iowa Code § 8A.514 the State of Iowa is allowed sixty (60) days to pay an invoice submitted 
by a Contractor.  
 
 
 
 

Payment Milestone for  
Completion of Task 

Firm Fixed US $ 
Price 

Task 1: Develop Site Specific Work Plans, Schedules, and 
Budgets for LUST Cleanup Activities/Site Safety 
 
1. Upon submittal of the signed contract and assignment of 

selected sites, the Contractor shall provide the DNR with a 
work plan and budget for work at each assigned site, and a 
schedule of events which includes the dates the expected 
events are to occur during the course of the project. 

 
 

Provide costs of all general activities.   
 
2.        Obtain Property Right of Entry Agreement  
       
3. Mobilization/Demobilization costs 
 

a. mileage 
      
4. Equipment costs (See Task 11 for details) 
 
5. Site Visit 
 
6. Obtain GPS (Lat/Long) location of the site 
 
7. Obtain Before and After Photo of the Site  

 
 
 
$ ________ per site 
 
 
 
 
 
 
 
 
$ ________ per site 
 
$ ________ per site 
 
$ 55.5 cents per mile 
 
$ ________ per site 
 
$ ________ per site 
 
$ ________ per site 
 
$ ________ per site 
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8. Staff time   
 
 
NOTE:  The costs to develop Site Specific Work Plans, 
Schedules and Budgets for LUST Cleanup Activities/Site 
Safety includes all general activity expenses. 
 
If you are including general activity costs for services not 
described above, which are necessary to complete 
environmental services required by the RFP, please detail them, 
their cost and unit breakdowns here.  Do not include in the 
figures shown above.  These will be reviewed should your firm 
be selected as the Contractor/Consultant.   
 
 
Service Description Cost Description Hours        Total 

 
 
 
 
 
 
 
 
 
 

 
$ ________ per site 

Task 2:  Quality Assurance Project Plans  
 

The Contractor/consulting firm shall develop a quality assurance 
plan that documents the type and quality of the data needed for 
environmental decisions and describe the methods for collecting 
and assessing those data. The quality assurance project plan 
must be available for review by DNR upon request. 
 
NOTE:  The costs to develop Quality Assurance Project 
Plans includes all general activity expenses. 
 
If you are including general activity costs for services not 
described above, which are necessary to complete 
environmental services required by the RFP, please detail them, 
their cost and unit breakdowns here.  Do not include in the 
figures shown above.  These will be reviewed should your firm 
be selected as the Contractor/Consultant.   
 
 
Service Description Cost Description Hours        Total 
 
 
 
 

 
 
$________ per 
contract 
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Task 3:  UST Closure 
 
Mobilization/demobilization costs 
 

a. a. mileage  
  
 
Tank closure costs 
 
a. Three tanks, 2,000 gal. ea. 
 
b.         Three tanks, 2,000 to 4,000 gal. ea. 
 
c. Three tanks, 4,000 to 6,000 gal. ea. 
 
d.         Three tanks, 6,000 to 8,000 gal. ea. 
 
e. Three tanks, 8,000 to 10,000 gal. ea. 
 
f. Three tanks greater than 10,000 gal. ea. 
 
Additional tank closure costs 
 
a. For each tank over the three identified in ―Tank Closure 

Costs‖ above, each additional tank less than or equal to 
2,000 gal. 

 
b.         For each tank over the three identified in ―Tank Closure 
 Costs‖ above, each additional tank 2,000 to 4,000 gal.  
 
c. For each tank over the three identified in ―Tank Closure 

Costs‖ above, each additional tank 4,000 to 6,000 gal. 
 
d.          For each tank over the three identified in ―Tank Closure 

Costs‖ above, each additional tank 6,000 to 8,000 gal.  
 
e. For each tank over the three identified in ―Tank Closure 

Costs‖ above, each additional tank 8,000 to 10,000 gal. 
 
f. For each tank over the three identified in ―Tank Closure 
 Costs‖ above, each additional tank greater than 10,000 
 gal. 
 

 
 
$ ________ per site 
 
$  55.5 cents per mile 
 
 
 
 
$ ________ per tank 
 
$ ________ per tank 
 
$ ________ per tank 
 
$ ________ per tank 
 
$ ________ per tank 
 
$ ________ per tank 
 
 
 
$ ________ per tank 
 
 
 
$ ________ per tank 
 
 
$ ________ per tank 
 
 
$ ________ per tank 
 
 
$ ________ per tank 
 
 
$ ________ per tank 
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Closure sample collection and analysis 
 
a. OA-1 / MTBE; EDB; and 1, 2-DCA soil samples 
 
b. OA-2 soil samples 
 
c. OA-1 / MTBE; EDB; and 1, 2-DCA water samples 
 
d. OA-2 water samples 
 

 
Disposal costs 
 
a. Tank contents 
 
b. Contaminated backfill 
 
 
Tank closure report 
 
Staff time 
 
NOTE:  The costs for UST Closure includes all general 
activity expenses. 
 
If you are including general activity costs for services not 
described above, which are necessary to complete 
environmental services required by the RFP, please detail them, 
their cost and unit breakdowns here.  Do not include in the 
figures shown above.  These will be reviewed should your firm 
be selected as the Contractor/Consultant.   
 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 
 
 
 

 
 
$ ________ per 
         sample 
$ ________ per 
         sample 
$ ________ per 
         sample 
$________ per                  
        sample 
 
 
 
$ ________ per gal 
 
$ ________ per cubic 
          yd 
 
$________ per report 
 
$________ per site 

Task 4:  Tier 1 Site Assessment 
 
Tier 1 Mobilization/demobilization costs 
 
a. mileage 
 

 
 
$ ________ per site 
 
$ 55.5 cents per mile 
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Tier 1 at time of closure.  Assume three (3) soil borings 
completed as monitoring wells. 
 
Soil borings, 25 ft. deep 
 
a. Each additional ft. deeper than 25 ft. 
 
b. Each additional boring 
 
 
Borings completed as monitoring wells @ 25 ft. deep 
 
a. Each additional ft. deeper than 25 ft. 
 
b. Each additional monitoring well 
 
 
Hydraulic conductivity (slug test) 
 
 
Soil Sample collection and analysis 
 
a. OA-1 / MTBE; EDB; and 1, 2-DCA  samples 
 
b. OA-2 samples  
 
 
Water Sample collection and analysis 
 
a. OA-1 / MTBE; EDB; and 1, 2-DCA  samples 
 
b. OA-2 samples  
 

 
Soil gas well to 20 feet 
 
a. Soil gas sample 
 
 
Water line sample collection 
 
 
Drinking well, non-drinking well samples 
 
 
Tier 1 Report 
 
 
Staff time 

 
 
 
 
$ _______ per boring 
 
$ _______ per foot 
 
$ _______ per boring 
 
 
$ _______ per well 
 
$ _______ per foot 
 
$ _______ per well 
 
 
$ _______ per test 
 
 
 
 
$ _______ per 
       sample 
$ _______ per  
       sample 
 
 
 
$ _______ per  
       sample 
$ _______ per  
       sample 
 
$ _______ per well 
 
$ _______ per 
       sample  
 
$ _______ per 
       sample 
 
$ _______ per 
       sample 
 
$ _______ per report 
 
 
$ _______ per site 
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NOTE:  The costs for Tier 1 Assessment includes all 
expenses to complete Tier 1 activities. 

 
If you are including services not described above, which are 
necessary to complete Tier 1 activities, or any of the services 
required by the RFP, please detail them, their cost and unit 

breakdowns here.  Do not include in the figures shown above.  
These will be reviewed should your firm be selected as the 
Contractor/Consultant. 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 
 
 
 

Task 5: Tier 2 Site Assessment   
 
 
Tier 2 Mobilization/demobilization costs 
 
a.    Mileage 
 
 
Assume minimum of five (5) borings completed as monitoring 
wells. 
 
Soil borings, 25 ft. deep  
 
a. Each additional ft. deeper than 25 ft. 
 
b. Each additional boring 
 
 
Non-bedrock monitoring well @ 25 ft. deep 
 
a. Each additional ft. deeper than 25 ft 
 
b. Each additional monitoring well 
 
 
Bedrock well (includes drilling @ 25 ft. deep)  
 

 
 
 
$ _______ per site 
 
$ 55.5 cents per mile 
 
 
 
 
 
$ _______ per boring 
 
$ _______ per foot 
 
$ _______ per boring 
 
 
$ _______ per well 
 
$ _______ per foot 
 
$ _______ per well 
 
 
$ _______ per well 
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a. Each additional ft. deeper than 25 ft.  
 
b. Each additional well 
 
Hydraulic conductivity (slug test) 
 
 
Soil samples 

 
a. OA-1 / MTBE; EDB; and 1, 2-DCA samples 
 
b. OA-2 samples   
 
 
Water samples 

 
a. OA-1 / MTBE; EDB; and 1, 2-DCA samples 
 
b. OA-2 samples 
 
 
Water line samples 
 
 
Drinking well, non-drinking well samples 
 
 
Soil gas well to 20 feet 
 
 
Soil gas samples 
 
 
Pathway evaluation 
 
a. One to two pathways 
 
b. Three to four pathways 
 
c. Five to seven pathways 
 
d. Eight to ten pathways 
 

 
Tier 2 Report 
 
Revised Tier 2 Report 
 
Staff time 
 

$ _______ per foot 
 
$ _______ per well 
 
$ _______ per test 
 
 
 
 
$ _______ per 
       sample 
$ _______ per 
       sample 
 
 
 
$ _______ per 
       sample 
$ _______ per 
       sample 
 
$ _______ per 
       sample 
 
$ _______ per 
       sample 
 
$ _______ per well 
 
 
$ _______ per 
       sample 
 
 
 
$ _______ per 
       pathway 
$ _______ per 
       pathway  
$ _______ per 
       pathway 
$ _______ per 
       pathway 
 
$ _______ per report 
 
$ _______ per report 
 
$ _______ per site 
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NOTE:  The costs for Tier 2 Assessment includes all 
expenses to complete Tier 2 activities. 

 
If you are including services not described above, which are 
necessary to complete Tier 2 activities, or any of the services 
required by the RFP, please detail them, their cost and unit 
breakdowns here.  Do not include in the figures shown above.  
These will be reviewed should your firm be selected as the 
Contractor/Consultant. 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 
 
 
 
 

Task 6:  Tier 3 Site Assessment 
 
Tier 3 Work Plan 
 
 
Tier 3 Assessment Report 
 
 
Staff time 
 
NOTE:  The costs for a Tier 3 Site Assessment includes all 
expenses to complete Tier 3 activities. 

 
If you are including services not described above, which are 
necessary to complete a Tier 3 assessment, or any of the 
services required by the RFP, please detail them, their cost and 
unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 
the Contractor/Consultant. 
 
Service Description Cost Description Hours        Total 
 
 
 
 
 
 

 
 
$________ per plan 
 
 
$ ________per report 
 
 
$ ________ per hour 
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Task 7:  Corrective Action 
 
Mobilization/demobilization 
 
a.  mileage 
  
 
Excavation & disposal of contaminated soil, backfill, and 
compaction 
 
a. Revised Tier 2 for soil pathways with excavation report in 
 Appendix 32 
 
Staff time 
 
 
 
 
Soil samples 
 
 
a.   OA-1 / MTBE; EDB; and 1, 2-DCA  samples 
 
b.   OA-2 samples 
 
c. RCRA soils pre-OE (per sample) 
 
 
Water samples 
 
 
a.  OA-1 / MTBE; EDB; and 1, 2-DCA  samples 
 

 
b. OA-2 samples 
 
 
Monitoring well plugging, 25 ft. well 
 
 
Drinking/non-drinking well samples 
 
 
Drinking/non-drinking water well plugging 
 
 
Water line samples 
 
 

 
 
 
$ ________ per site 
 
$ 55.5 cents per mile 
 
 
$ ________ per  
                    cubic yd 
 
$ _______ per report 
 
 
$ _______ per hour 
 
 
 
 
 
 
 
$ ________ per 
         sample 
$ ________ per      
         sample 
$ ________ per 
         sample 
 
 
 
 
$ ________ per 
                    sample 
 
$ ________ per 
                    sample 
 
$ _______ per well           
 
 
$ ________ per 
                    sample 
 
$ ________ per well            
         per foot 
 
$ ________ per  
                    sample 
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Water line replacement 
 
 
Institutional Control 
 
a. Time to attend council meeting 
 
 
Environmental Covenant 
Conduct all activities, subject to land owner approval, to prepare 
and file an environmental covenant for the property as directed 
and approved by DNR. 
 
 
NOTE:  The costs of Corrective Action includes all 
expenses to complete expedited corrective action activities. 

 
If you are including services not described above, which are 
necessary to complete expedited corrective action activities, or 
any of the services required by the RFP, please detail them, 
their cost and unit breakdowns here.  Do not include in the 
figures shown above.  These will be reviewed should your firm 
be selected as the Contractor/Consultant. 

 
 
 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 
Corrective Action Activities  
 
Mobilization Costs 
 
 
a.  mileage 
 
 
Pilot Test Costs 
 
 
Treatment System Costs 

 

 
$ ________ per foot 
 
 
$ ________ per IC                       
 
$ ________ per hour 
 
 
$ ________ per EC 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
$ ________ per site 
 
 
$  55.5 cents per mile 
 
 
$ ________ per site 
 
 
$ ________ per unit 
                       (total) 
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a.   Extraction/Sparge/Vertical Wells  
 
 b. Piping 
 
 c. Vacuum Blowers/Pumps 
 
d. Instrumentation/Controls 
 
 e. Above Ground Treatment Structures 
 
 
Operational/Maintenance Costs 
 
 
 Waste Disposal Costs 
 
 
 Staff time  
 
a. Per diem  

 
 
CADR/Startup/As-build  

 
NOTE:  The costs for Corrective Action Activities includes 
all expenses to complete Corrective Action Activities. 
 
If you are including services not described above, which are 
necessary to complete Corrective Action Activities, or any of the 
services required by the RFP, please detail them, their cost and 
unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 
the Contractor/Consultant. 
 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 

 
 
Free Product Recovery   
 
Site Visit 
 
a.  mileage 
 

 
$ ________ per well 
 
$ ________ per foot 
 
$ ________ per unit 
 
$ ________ per unit 
 
$ ________ per unit 
 
 
$ ________ per year 
 
 
$________ per gal 
                 or cubic yd 
 
$ ________ per hour 
 
$ ________ per    
person per day 
 
$ ________ per 
         report         
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
$________ per visit 
 
$ 55.5 cents per mile 
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Free Product Measurement & Recovery 
 
Disposal of Water & Free Product 
 
Free Product Recovery Assessment Report 
 
Free Product Recovery Report 
 
Staff time  
 
 
NOTE:  The costs for Free Product Recovery includes all 
expenses to complete free product recovery activities. 

 
If you are including services not described above, which are 
necessary to complete free product recovery activities, or any of 
the services required by the RFP, please detail them, their cost 
and unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 
the Contractor/Consultant. 

 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 

$________ per well 
 
$________ per gallon 
 
$________ per report 
 
$________ per report 
 
$________ per site 
 
 

Task 8:  Site Monitoring Report 
 
 
Site visit 
 
a.  mileage 
 
 
Soil samples 
 
a. OA-1 / MTBE; EDB; and 1, 2-DCA samples 
 
b. OA-2 samples 
 
 
Water samples 
 
a. OA-1 / MTBE; EDB; and 1, 2-DCA  samples 
 
 

 
 
 
$_________ per visit 
 
$ 55.5 cents per mile 
 
 
 
 
$__________ per 
            sample 
$__________ per 
            sample 
 
 
 
$__________ per 
            sample 
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b. OA-2 samples 
 
 
Soil gas samples 
 
Water line samples 
 
Drinking well, non-drinking well samples 
 
 
Site monitoring report 
 
a. First SMR 
 
b. Subsequent SMR  
 
c. First Remediation SMR (As-build) 
 
d. Subsequent Remediation SMR 
 
 
 
NOTE:  The costs for Site Monitoring Report includes all 
expenses to complete a Site Monitoring Report. 

 
If you are including services not described above, which are 
necessary to complete a Site Monitoring Report, or any of the 
services required by the RFP, please detail them, their cost and 
unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 
the Contractor/Consultant. 
 
Service Description Cost Description Hours        Total  
 
 
 
 
 
 
 
 
 
 

$__________ per 
            sample 
 
$__________ per 
            sample 
$__________ per 
            sample 
$__________ per 
            sample 
 
 
 
$__________ per 
            report 
$__________ per 
            report 
$ _________ per  
           report 
$ _________ per 
           report 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Task 9:  Monthly Progress Reports 
 
The Contractor will be required to submit one monthly progress 
report to DNR on the first day of each month for the duration of 
the contract.  The reports shall include information regarding 
each specific site and all activities included in the Iowa LUST 
Trust Project for which they have been selected, the status and 
budgets of work completed and/or pending.  Please see Task 9: 

 
 
$__________ per 
            report 
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Monthly Progress Report in the Scope of Work section of this 
RFP for required reporting elements and other details.  
 
  
 
 
NOTE:  The costs for Monthly Progress Reports include all 
expenses to complete Monthly Progress Reports. 

 
If you are including services not described above, which are 
necessary to complete Monthly Progress Reports, or any of the 
services required by the RFP, please detail them, their cost and 
unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 
the Contractor/Consultant. 
 
Service Description Cost Description Hours        Total 
 
 
 
 
 
 
 
 
 
 

Task 10:  No Further Action Certificate 
 

Contractor shall conduct all activities to obtain and file No 
Further Action Certificate as directed by DNR.  Contractor shall 
be responsible for obtaining proper legal description and 
providing to DNR, obtaining No Further Action Certificate, and 
filing the certificate with the appropriate county recorder‘s office. 
 
 
Obtain legal description 
 
Mileage 
 
Filing (Includes Fees) 
 
 
NOTE:  The costs for No Further Action Certificate includes 
all expenses to complete No Further Action Certificate. 

 
If you are including services not described above, which are 
necessary to complete No Further Action Certificate, or any of 
the services required by the RFP, please detail them, their cost 
and unit breakdowns here.  Do not include in the figures shown 
above.  These will be reviewed should your firm be selected as 

 
 
 
 
 
 
 
 
 
$ ________ per unit 
 
$ 55.5 cents per mile 
 
$ ________ per site
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the Contractor/Consultant. 
 
Service Description Cost Description Hours        Total 
 
 
 
 
 
 
 
 

Task 11:  Equipment 
All equipment acquired by the Contractor under this contract 
shall be the property of the state of Iowa.  All equipment 
purchases proposed by the Contractor which have a per unit 
cost greater than $5,000, must have prior written approval by 
the DNR. Prior written approval shall be accomplished by the 
Contractor submitting a work plan and a specific budget to the 
DNR. The work plan and budget shall itemize all costs involved, 
including a detailed description of activities, approximate time to 
accomplish activities, staff time, photograph(s) of equipment, 
and the original cost of each piece of equipment to be 
purchased. DNR must then receive written approval of 
equipment purchases which have a per unit cost greater than 
$5,000 from EPA.  After DNR receives approval from EPA, DNR 
will provide the Contractor with written approval for the 
purchase.   

 
Contractor shall contact the DNR for prior written approval for 
decommission/disposition of equipment.  Prior written approval 
shall be accomplished by the Contractor by submitting a work 
plan and a specific budget to the DNR. The work plan and 
budget shall itemize all costs involved, including a detailed 
description of activities, approximate time to accomplish 
activities, staff time, photograph(s) of equipment, and the fair 
market value of each piece of equipment to be 
decommission/disposed.  DNR must receive written approval 
from EPA regarding the decommission/disposal of all equipment 
with a per unit fair market value greater than $5,000.  After the 
DNR receives approval and disposition instructions from EPA 
and DNR approves the work plan and budget submitted by the 
Contractor, the Contractor shall commence the 
decommission/disposition of the equipment. 
 
 
NOTE:  The costs for Equipment includes all expenses to 
complete the Decommission/Disposition of Equipment per 
site.   

 
If you are including services not described above, which are 
necessary to complete Decommission/Disposition of Equipment, 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
$ __________ per 
site for 
decommission/ 
disposition 
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Signature:__________________________________________________ 
 
Date:______________________________________________________ 
 
Printed Name and Title:________________________________________ 
 
Name of Contractor Organization:___________________________________ 
 

or any of the services required by the RFP, please detail them, 
their cost and unit breakdowns here.  Do not include in the 
figures shown above.  These will be reviewed should your firm 
be selected as the Contractor/Consultant. 
 
 
Service Description Cost Description Hours        Total 
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Attachment #9 
 

CERTIFICATION REGARDING LOBBYING 
 

(The form on the following page must be completed and signed by the Contractor and submitted 
with  the bid proposal.)  

 
To access a copy of this form through the internet, please use the following internet address: 

 
http://www.epa.gov/ogd/AppKit/word/CertLobbying.doc  

 
    

http://www.epa.gov/ogd/AppKit/word/CertLobbying.doc
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Attachment #10 

 
DISCLOSURE OF LOBBYING ACTIVITIES 

 
(The form on the following page must be submitted with the bid proposal.  It should be signed 

only if statement (2) is accurate on Certification Regarding Lobbying Form on the 
preceding page.   

 
 

To access a copy of this form through the internet, please use the following internet address: 
 
 

http://www.epa.gov/ogd/AppKit/form/sflllin.pdf  
 

http://www.epa.gov/ogd/AppKit/form/sflllin.pdf
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Attachment #11 

DBE SUBCONTRACTOR UTILIZATION FORM 

 
(The form on the following page must be completed and signed by the prime Contractor and 

submitted with the bid proposal.) 
 
 

To access this form through the internet, use the following internet address: 
 

 
http://www.epa.gov/osbp/pdfs/dbe/subContractor_utilization_form.pdf  

 
  

http://www.epa.gov/osbp/pdfs/dbe/subcontractor_utilization_form.pdf
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Attachment #12 
 

DBE SUBCONTRACTOR PERFORMANCE FORM 

 
(The form on the following page must be completed and signed by the Subcontractor and 

submitted to the prime Contractor.  The prime Contractor must submit this completed form with 
the bid proposal.) 

 
 

To access this form through the internet, use the following internet address: 
 
 

http://www.epa.gov/osbp/pdfs/dbe/subContractor_performance_form.pdf  
 
 
 

http://www.epa.gov/osbp/pdfs/dbe/subcontractor_performance_form.pdf
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Attachment #13 

 

DBE SUBCONTRACTOR PARTICIPATION FORM 

 
(The form on the following page should be given to the Subcontractor by the prime Contractor.  
It is not to be included in the bid proposal.  It is for the voluntary use of the DBE Subcontractor 
to report any concerns to EPA such as termination or late payment by the prime Contractor.  If 

the Subcontractor decides to use the form, it should be completed, signed and mailed to): 
   

Chester Stovall, DBE Coordinator 
Small Business Utilization 

US Environmental Protection Agency, Region VII 
901 East 5th Street 

Kansas City, KS   66101-2728 
 

Email: stovall.chester@epa.gov   
 

 
 

To access this form through the internet, use the following internet address: 
 
 

http://www.epa.gov/osbp/pdfs/dbe/subContractor_participation_form%20-.pdf  
  

mailto:stovall.chester@epa.gov
http://www.epa.gov/osbp/pdfs/dbe/subcontractor_participation_form%20-.pdf
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Attachment #14 
 

CONTRACT SPECIAL CONDITIONS 
 

(Please see separate document posting entitled “Contract Special Conditions”) 
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Attachment #15 
 

CONTRACT GENERAL CONDITIONS 
 

(Please see separate document posting entitled “Contract General Conditions”) 
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Attachment #16 

MTBE Report Example 
 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

MTBE 
Soil 
(mg/kg) 

MTBE 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 

 
 
 
 
 
 
 
 
Parameter Matrix   Method*   Reporting/Detection Limits 
MTBE  Soil   OA1 (GC/MS) or 8260B  15 mg/kg 
MTBE  Groundwater  OA1 (GC/MS) or 8260B  15 ug/L 
MTBE  Drinking Water** OA1 (GC/MS) or 8260B   15 ug/L 
 
*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
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Attachment #17 
EDB Report Example 

 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

EDB 
Soil 
(mg/kg) 

EDB 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 
 
 
 
 
 
 
 
 
 

 
Parameter Matrix   Method*   Reporting/Detection Limits 
EDB  Soil   8260    10 mg/kg 
EDB  Groundwater  524.2 or 624   5 ug/L 
EDB  Drinking Water** 504.1    0.02 ug/L 
 
 

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
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Attachment #18 

1,2-DCA Report Example  
 

LUST # Site Name Site City 
Monitoring 
Event 

Sample 
ID 

Sample Date 
(mm/dd/yyyy) 

Ground 
Surface 
Elevation 
(feet 
ASL) 

Soil 
Sample 
Elevation 
(feet 
ASL) 

Static 
Water 
Level     
(feet 
ASL) 

1,2-
DCA 
Soil 
(mg/kg) 

1,2-DCA 
Groundwater 
(ug/L) Comments 

7LTE40 Dell Oil Indianola SMR MW 4 9/30/1999 964.29   956.09 
 

66   

7LTE40 Dell Oil Indianola SMR MW 5 9/30/1999 964.41   956.41   795   

7LTE40 Dell Oil Indianola SMR MW 214 9/30/1999 965.60   956.46   12   

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

           
  

 
 
 
 
 
 
 
 
 

Parameter Matrix   Method*   Reporting/Detection Limits 
1,2-DCA Soil   8260    25 mg/kg 
1,2-DCA Groundwater  524.2 or 624   5 ug/L 
1,2-DCA Drinking Water** 524.2    0.5 ug/L 
 
 

*The contractor may use an alternative analytical method as long as the method is capable of meeting designated reporting/detection limit. 
**Drinking water includes plastic water line samples and samples from drinking water wells or other drinking water sources.   
 
 



 

97 
 

Attachment #19 
Contractor Monthly Progress Report 

Example 
 
This form is to be used by contractors who complete work associated with the LUST Trust Fund 
Project.  This form must be completed and submitted to the IDNR by the first business day of 
every month for the duration of the contract. 
 
September 2011 Status Report 
 
Company Name:  Company One Services, Inc. 
 
Project Descriptions:   
List LUST number(s), site name, location (street address and city) and a brief description of 
project activities conducted for the month at each site. 

 
General Project Management 
 
Reviewed invoices and costs for all projects.  Prepared invoice for Menlo project.         
 
9LTL22, Former Walt‘s Service, 3rd St., Gravity  
 
No Activity.   
 
7LTV96, Former Sidney DX, 501 & 505 Filmore, Sidney  
 
Product sample ID results and product recovery information reported to DNR project manager 
via E-mail.  Received and reviewed DNR review accepting low risk classification.           
 
8LTY48, Former Rolfe Service, 503 Garfield St., Rolfe 
 
No Activity.         
 
8LTK06, Former D & D Tire, 104 Main Street, Persia 
 
No Activity.        
 
8LTN25, Barrett‘s Superette, 1691 Pinewood Avenue, Menlo 
 
No action Required (NAR) certificate recorded with Adair County.               

 
 

Monies Obligated This Month:     $ _____________ 

 

Monies Invoiced This Month:     $ _____________ 
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Attachment 20  
 

IOWA DEPARTMENT OF NATURAL RESOURCES  
RIGHT OF ENTRY AND INDEMNITY AGREEMENT 

 
This Agreement is made this _____ day of _____________, 20____, by and between 
_______________________  (―Property Owner‖), and _________________  (―The Contractor”)  
(jointly the ―Parties‖).   
 
The Iowa Department of Natural Resources (―DNR”)  has entered into a contract (―Contract‖) with The 
Contractor to conduct certain environmental corrective action at the underground storage tank (UST) site 
located at ______________________, Iowa ( the ―Property‖) and identified by DNR Registration 
No._____________________ and DNR LUST No. ___________. 
 
This corrective action may involve the removal of USTS, excavation of soil and surface covering, the 
placement of temporary boreholes and permanent groundwater monitoring wells, periodic onsite sampling 
of soil and groundwater and other remedial action.  The Parties wish to establish reasonable terms for 
access to the Property, now and in the future. 
 
The Parties, for valuable consideration, agree to the following: 
 
 1.  Property Owner is an owner of the Property and authorized to grant access to the real estate 
as provided in this agreement.   
 2.  Property Owner agrees to allow The Contractor , it agents, employees and assigns, the right 
to enter the Property for the purpose of permanently closing USTS by removal or filling in place and 
completing a Tier 1 and/or Tier 2 site assessment in accordance with DNR administrative rules contained 
in Chapter 567 IAC 135 and the Contract.  This corrective action may include periodic soil and 
groundwater sampling, soil and surface covering removal, the placement of temporary boreholes and 
permanent groundwater monitoring wells and other corrective action as directed by the DNR .  
 3.  The Contractor agrees to provide the Property Owner reasonable notice in advance of entry 
to the Property and a reasonable description of the actions to be taken on the Property. 
 4. The Contractor agrees to reasonably restore the property to the condition immediately prior to 
entry.  If concrete is required to be removed in the course of removing USTS and associated piping and 
equipment, The Contractor agrees to replace the concrete with gravel. 
 5. The Contractor agrees to indemnify the Property Owner for all claims, losses, damages or 
reasonable expenses to the extent they arise out of the performance of activities by The Contractor, its 
agents, employees and assigns conducted on the Property.   
 6.  This Agreement is effective upon execution by all parties.  This Agreement shall terminate 
upon written notice from the DNR that The Contractor has completed its obligations for corrective action 
at the Property as provided in the Contract.  
 
 
 
___________________________ Dated this ___ day of _________, 20__. 
Property Owner 
 
 
 
___________________________ Dated this ___ day of _________, 20__. 
Project Manager 
(Name of Contractor) 
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Attachment 21 
 

WORK PROPOSAL 
DNR CONTRACT NO. _____________________________ 

LUST TRUST FUND PROJECT 
 

Contractor Name:  ______________________________________________________ 
 
Signature of Contractor Contact Person: _____________________________________ 
 
Telephone Number of Contractor Contact:____________________________________ 
 
DNR Registration Number: ________________  DNR LUST Number: ______________ 
 
UST Address and City: ___________________________________________________ 
 
Property Owner: ________________________________________________________ 
 
Date Prepared: _________________________________________________________ 
 
 WORK TASK DESCRIPTION* UNITS  QTY  UNIT PRICE       Subtotal  
(Examples: mobilization  lump sum    1  $250.00        $250.00) 
(CADR Report     each     1  $900.00        $900.00)                  
____________________________________________________________________________ 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
PROJECT PHASE 
TOTAL PROJECT PHASE COST 
 
Above tasks will be performed according to the terms, conditions and costs outlined in the DNR Contract 
Number noted above. 
 
_________________________________ _____________________________ 
DNR Project Manager    Acceptance Date  

TOTAL COST:       $ 
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Attachment 22 
 

INVOICE NUMBER ______________________________ 
 

DNR CONTRACT NO. _____________________________ 
LUST TRUST FUND PROJECT 

 
 

Contractor Name:  _______________________________________________________ 
 
Signature of Contractor Contact Person: ______________________________________ 
 
Telephone Number of Contractor Contact: ____________________________________ 
 
DNR Registration Number: ________________  DNR LUST Number: ______________ 
 
UST Address and City: ___________________________________________________ 
 
Property Owner: ________________________________________________________ 
 
Date Prepared: _________________________________________________________ 
 
 WORK TASK DESCRIPTION* UNITS  QTY  UNIT PRICE       Subtotal  
(Examples: mobilization  lump sum    1  $250.00        $250.00) 
(CADR Report     each     1  $900.00        $900.00)                  
____________________________________________________________________________ 
 
 
 
 
 
 
 
       
 
 
 
 
 
 
 
 
 
 
PROJECT PHASE 
TOTAL PROJECT PHASE COST 
 
Above tasks have been performed according to the terms, conditions and costs outlined in the DNR 
Contract Number noted above. 
 
_________________________________ _____________________________ 
DNR Project Manager    Acceptance Date 
 
 
_________________________________ _____________________________ 
Elaine R. Douskey, DNR Supervisor  Acceptance Date 

TOTAL COST:       $ 
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Attachment #23 
 

BID BOND (PROPOSAL BOND) 
 

(Please see separate document posting entitled “Bid Bond”) 
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Attachment #24 
 

Cost Proposal Spreadsheet 
 

(Please see separate document posting entitled “Cost Proposal Spreadsheet”.  
This Excel spreadsheet should be completed by the Contractor and submitted 

with the Cost Proposal on a CD-ROM.) 


